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Current copies of the following documents are hereby made part of these 
contract documents by reference.  These documents are available on the DFCM  
web site at http://dfcm.utah.gov or are available upon request from DFCM: 
 

DFCM Supplemental General Conditions dated July 15, 2008 
DFCM General Conditions dated May 25, 2005 

  DFCM Application and Certificate for Payment dated May 25, 2005 
 
 

Technical Specifications: 
Drawings: 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005 have 
been updated from versions that were formally adopted and in use 
prior to this date.  The changes made to the General Conditions are 
identified in a document entitled Revisions to General Conditions 
that is available on DFCM’s web site at http://dfcm.utah.gov 
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INVITATION TO BID 

ONLY FIRMS PRE-QUALIFIED DURING STAGE I OF THE RFS ARE ALLOWED TO BID ON THIS PROJECT 
The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting bids for the 
construction of the following project: 
 
Project Name: Developmental Center Auditorium Re-Roof  

State Developmental Center – American Fork, Utah  
DFCM Project No: 08196410 
 
Project Description:  Tear off and disposal of the existing B.U.R roofing system.  Installation of a new ISO 
insulation & 60 mil totally adhered EPDM single ply roofing system.   
Construction Cost Estimate:  $110,000.00 
 
Company        Contact          Fax          
All Weather Waterproofing, Inc.    Mr. Delmar Johnson  (801) 467-3961 
Capitol Roofing Service     Mr. Stewart B. Paulsen  (801) 562-1159 
Collins Roofing, Inc.     Mr. Douglas Collins  (801) 226-2577 
Contract West Roofing, Inc.    Mr. Craig Peters  (801) 943-0257 
Conwest, Inc.      Mr. Phil Scarborough  (815) 550-1136 
Dave Atkinson Roofing, Inc.    Mr. Dave Atkinson  (435) 258-2225 
Fortess Roofing     Mr. Adam Cordon  (801) 904-1426 
Heritage Roofing, LC     Mr. James Smith  (801) 576-8311 
Island Heights Construction, Inc.   Mr. Terry Cronquist  (435) 753-7452 
Kendrick Brothers Roofing, Inc.    Mr. Brad L. Kendrick  (801) 731-2020 
Nielco Roofing and Sheet Metal, Inc.   Mr. Gary Nielson  (801) 263-0485 
Redd Roofing Company    Mr. K. Frank Redd  (801) 621-1540 
Superior Roofing and Sheet Metal, Inc.   Mr. Scott Anderson  (801) 266-1522 
Utah Tile and Roofing, Inc.    Mr. Paul Seppi   (801) 266-6836 
Utah Western Roofing     Mr. Scott Laufenberg  (801) 294-6155 
 
The bid documents will be available on September 18, 2008 in electronic format only on CDs from DFCM at 
4110 State Office Building, Salt Lake City, Utah 84114, telephone (801)538-3018 and on the DFCM web page at 
http://dfcm.utah.gov.  For questions regarding this project, please contact Matt Boyer, Project Manager, DFCM, 
at (801) 541-0945.  No others are to be contacted regarding this project.  
A MANDATORY pre-bid meeting and site visit will be held at 9:00 AM on Thursday, September 25, 2008 at 
South East Main Doors.  All pre-qualified prime contractors wishing to bid on this project must attend this 
meeting. 
 
Bids must be submitted by 2:30 PM on Wednesday, October 1, 2008 to DFCM, 4110 State Office Building, Salt 
Lake City, Utah 84114.  Bids will be opened and read aloud in the DFCM Conference Room, 4110 State Office 
Building, Salt Lake City, Utah.  Note:   Bids must be received at 4110 State Office Building by the specified time.  
The contractor shall comply with and require all of its subcontractors to comply with the license laws as required 
by the State of Utah. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of Facilities 
Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction & Management reserves the right to reject any or all bids or to waive any 
formality or technicality in any bid in the interest of the State. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
JOANNA REESE, CONTRACT COORDINATOR 
4110 State Office Bldg., Salt Lake City, Utah  84114 
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STAGE II - MULTI-STEP BIDDING PROCESS 
ONLY FIRMS PRE-QUALIFIED DURING STAGE I OF THE RFS ARE ALLOWED TO BID ON THIS PROJECT 

 
 
1. Invitational Bid Procedures   

 
The following is an overview of the invitational bid process.  More detailed information is contained throughout 
the document. Contractors are responsible for reading and complying with all information contained in this 
document. 
 

Notification:  DFCM will notify each registered pre-qualified firm (via fax or e-mail) when a project  
is ready for Construction Services and invite them to bid on the project. 
 
Description of Work:  A description of work or plans/specifications will be given to each contractor.  If 
required, the plans and specifications will be available on the DFCM web page at http://dfcm.utah.gov 
and on CDs from DFCM, at 4110 State Office Building, Salt Lake City, Utah 84114. 
 
Schedule:  The Stage II Schedule shows critical dates including the mandatory pre-bid site meeting (if 
required), the question and answer period, the bid submittal deadline, the subcontractor list submittal  
deadline, etc.  Contractors are responsible for meeting all deadlines shown on the schedule. 

 
Mandatory Pre-Bid Site Meeting:  If a firm fails to attend a pre-bid site meeting labeled “Mandatory” they 
will not be allowed to bid on the project.  At the mandatory meeting, contractors may have an opportunity 
to inspect the site, receive additional instructions and ask questions about project.  The schedule contains 
information on the date, time, and place of the mandatory pre-bid site meeting. 

 
Written Questions:  All questions must be in writing and directed to DFCM’s project manager assigned to 
this project.  No others are to be contacted regarding this project.  The schedule contains information on 
the deadline for submitting questions. 
 
Addendum:  All clarifications from DFCM will be in writing and issued as an addendum to the RFS.  
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid form.  
Failure to acknowledge addenda may result in disqualification from bidding. 

 
Submitting Bids:  Bids must be submitted to DFCM 4110 State Office Building, Salt Lake City, Utah  
84114 by the deadline indicated on the schedule.  Bids submitted after the deadline will not be accepted.  
Bids will be opened at DFCM on the date, time, and place indicated on the schedule. 
 
Subcontractors List:  The firm selected for the project must submit a list of all subcontractors by the  
deadline indicated on the schedule contained in this document. 

 
Pre-qualified List of Contractors:  Contractors shall remain on DFCM’s list of pre-qualified contractors 
provided:  (a) they maintain a performance rating of 3.5 or greater on each project, (b) they are not 
suspended for failure to comply with requirements of their contract, (c) the firm has not undergone a 
significant reorganization involving the loss of key personnel (site superintendents, project managers, 
owners, etc.) to a degree such that the firm no longer meets the pre-qualification requirements outlined in 
Stage I, (d) the financial viability of the firm has not significantly changed, and (e) the firm is not 
otherwise disqualified by DFCM.   Note:  If a contractor fails to comply with items (a) through (e) above,  
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Multi-Step Bidding Process Stage II  
Page No. 2 
 

they may be removed from DFCM’s list of pre-qualified contractors following an evaluation by a review 
committee.  Contractors will be given the opportunity to address the review committee before a decision 
is made.  Pre-qualified contractors are ONLY authorized to bid on projects within the discipline that they 
were originally pre-qualified under.   
 

2. Drawings and Specifications and Interpretations 
 
Drawings, specifications and other contract documents may be obtained as stated in the Invitation to Bid.  If any 
firm is in doubt as to the meaning or interpretation of any part of the drawings, specifications, scope of work or 
contract documents, they shall submit, in writing, a request for interpretation to the authorized DFCM 
representative by the deadline identified in the schedule.  Answers to questions and interpretations will be made 
via addenda issued by DFCM.  Neither DFCM or the designer shall be responsible for incorrect information 
obtained by contractors from sources other than the official drawings/specifications and addenda issued by 
DFCM. 
 
3. Product Approvals 
 
Where reference is made to one or more proprietary products in the contract documents, but restrictive descriptive 
materials of one or more manufacturer(s) is referred to in the contract documents, the products of other 
manufacturers will be accepted, provided they equal or exceed the standards set forth in the drawings and 
specifications and are compatible with the intent and purpose of the design, subject to the written approval of the 
Designer.  Such written approval must occur prior to the deadline established for the last scheduled addendum to 
be issued.  The Designer’s written approval will be included as part of the addendum issued by DFCM.  If the 
descriptive material is not restrictive, the products of other manufacturers specified will be accepted without prior 
approval provided they are compatible with the intent and purpose of the design as determined by the Designer. 
 
4. Addenda  

              
All clarifications from DFCM will be in writing and issued as an addendum to the RFS.  Addenda will be posted 
on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for obtaining information contained in 
each addendum from the web site.  Addenda issued prior to the submittal deadline shall become part of the 
bidding process and must be acknowledged on the bid form.  Failure to acknowledge addenda shall result in 
disqualification from bidding.  DFCM shall not be responsible for incorrect information obtained by contractors 
from sources other than official addenda issued by DFCM. 
 
5. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial responsibility 
of the Contractor, Subcontractor or Sub-subcontractor.  Failure to respond may result in suspension from DFCM’s 
list of pre-qualified contractors. 
 
6. Licensure 
 
The Contractor shall comply with and require all of its Subcontractors to comply with the license laws as required 
by the State of Utah. 
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Multi-Step Bidding Process Stage II  
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7. Permits 
 
In concurrence with the requirements for permitting in the general conditions, it is the responsibility of the 
contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality and the SWPPP 
requirements from the Utah Department of Environmental Quality and submit the completed forms and pay any 
permit fee that may be required for this specific project.  Failure to obtain the required permit may result in work 
stoppage and/or fines from the regulating authority that will be the sole responsibility of the contractor.  Any 
delay to the project as a result of any such failure to obtain the permit or noncompliance with the permit shall not 
be eligible for any extension in the Contract Time. 
 
8. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the contract documents. 
 
9. Bids  
 
Before submitting a bid, each bidder shall carefully examine the contract documents; shall visit the site of the 
work; shall fully inform themselves as to all existing conditions and limitations; and shall include in the bid the 
cost of all items required by the contract documents including those added via addenda.  If the bidder observes 
that portions of the contract documents are at variance with applicable laws, building codes, rules, regulations or 
contain obvious erroneous or uncoordinated information, the bidder shall promptly notify the DFCM Project 
Manager prior to the bidding deadline.  Changes necessary to correct these issues will be made via addenda issued 
by DFCM. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in the 
procurement documents and submitted in a sealed envelope at the location specified by the Invitation to Bid prior 
to the published deadline for the submission of bids. 
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of Facilities 
Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE BID BOND FORM 
PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE CONSIDERED AN ACCEPTABLE 
BID. 
 
If the bid bond security is submitted on a form other than DFCM’s required bid bond form, and the bid security 
meets all other legal requirements, the bidder will be allowed to provide an acceptable bid bond by the close of 
business on the next business day following notification by DFCM of submission of a defective bid bond security.  
A cashier’s check cannot be used as a substitute for a bid bond. 
 
10. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, included as 
part of the contract documents.  The subcontractors list shall be delivered to DFCM or faxed to DFCM at (801) 
538-3677 within 24 hours of the bid opening.  Requirements for listing additional subcontractors will be listed in 
the contract documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements for the 
listing and changing of subcontractors.  Any contractor who is found to not be in compliance with these 
requirements may be suspended from DFCM’s list of pre-qualified contractors.  



DFCM Form 7a 071508 7

Multi-Step Bidding Process Stage II  
Page No. 4 
 
 
11. Contract and Bond   
 
The Contractor's Agreement will be in the form provided in this document.  The duration of the contract shall be 
for the time indicated by the project completion deadline shown on the schedule.  The successful bidder, 
simultaneously with the execution of the Contractor’s Agreement, will be required to furnish a performance bond 
and a payment bond, both bearing original signatures, upon the forms provided in the procurement documents.   
 
The performance and payment bonds shall be for an amount equal to one hundred percent (100%) of the Contract 
Sum and secured from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for Subcontractors will be specified in the Supplementary General Conditions. 
 
12. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, based on the 
lowest combination of base bid and acceptable prioritized alternates, provided the bid is reasonable, is in the 
interests of DFCM to accept and after applying the Utah Preference Laws in U.C.A. Title 63, Chapter 56.  DFCM 
reserves the right to waive any technicalities or formalities in any bid or in the bidding.  Alternates will be 
accepted on a prioritized basis with Alternate 1 being highest priority, Alternate 2 having second priority, etc.  
Alternates will be selected in prioritized order up to the construction cost estimate. 
 
13. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
14. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidders within 24 hours after the bid opening if the 
contractor has made an error in preparing the bid.   
 
15. DFCM Contractor Performance Rating 
 
As a contractor completes each project, DFCM will evaluate project performance based on the enclosed “DFCM 
Contractor Performance Rating” form.  The ratings issued on this project may affect the firm’s “pre-qualified” 
status and their ability to obtain future work with DFCM.  
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Stage II 
PROJECT SCHEDULE 

 
PROJECT NAME: Developmental Center Auditorium Re-roof 
                                  State Developmental Center – American Fork, Utah 
DFCM PROJECT #: 08196410 

Event Day Date Time Place 
Stage II Bidding Documents 
Available 

 
Thursday 

 
September 18, 2008

 
2:30 PM

DFCM 
4110 State Office Building 
SLC, UT and the DFCM web site*

Mandatory Pre-bid Site 
Meeting  
 

 
Thursday 

 
September 25, 2008

 
9:00 AM

State Developmental Center 
Center Auditorium Main Doors 
895 N. 900 E. American Fork 

Deadline for Submitting 
Questions 
 

 
Monday 

 
September 29, 2008

 
9:00 AM

Matt Boyer Project Manager – 
DFCM 
E-mail: mboyer@utah.gov 
Fax (801)-538-3267 

Addendum Deadline 
(exception for bid delays) 

Tuesday September 30, 2008 2:00 PM DFCM web site* 

Prime Contractors  Turn in 
Bid and Bid Bond  

 
Wednesday 

 
October 1, 2008 

 
2:30 PM

DFCM 
4110 State Office Building 
SLC, UT 

Subcontractors List Due 
 

 
Thursday 

 
October 2, 2008 

 
2:30 PM

DFCM 
4110 State Office Building 
SLC, UT 
Fax 801-538-3677 

Substantial Completion  
Date 
 

 
Wednesday 

 
December 31, 2008

 
5:00 PM

TBD 

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov 

 
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM 
 
NAME OF BIDDER                                                                                     DATE                  
 
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Invitation to Bid" and in accordance with the Request for Bids for the 
DEVELOPMENTAL CENTER AUDITORIUM RE-ROOF – STATE DEVELOPMENTAL CENTER – 
AMERICAN FORK, UTAH - DFCM PROJECT NO. 08196410 and having examined the Contract 
Documents and the site of the proposed Work and being familiar with all of the conditions surrounding the 
construction of the proposed Project, including the availability of labor, hereby proposes to furnish all labor, 
materials and supplies as required for the Work in accordance with the Contract Documents as specified and 
within the time set forth and at the price stated below.  This price is to cover all expenses incurred in performing 
the Work required under the Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:           
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                    DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by December 31, 2008, should I/we be the 
successful bidder, and agree to pay liquidated damages in the amount of $500.00 per day for each day after 
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of          
 
The undersigned Contractor's License Number for Utah is                                              .   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and Payment bonds 
in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract.  The 
Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the property 
of the Division of Facilities Construction and Management as liquidated damages for delay and additional 
expense caused thereby in the event that the contract is not executed and/or acceptable l00% Performance and 
Payment bonds are not delivered within time set forth. 
 
Type of Organization:                                                                      

(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
      Respectfully submitted, 
 
 
      _____________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
      _____________________________________________ 
 

_____________________________________________ 
 
 
 
      _________________________________________ 
      Authorized Signature  
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as the 
"Principal," and                                                                                                                                  , a corporation organized and existing under 
the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact business in 
this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on 
Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto the STATE OF 
UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the accompanying bid), being 
the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 
jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying bid 
incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not execute 
a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified in writing 
of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated damages and not as 
a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within 
ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and void.  It is expressly 
understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full penal sum of this Bond.  
The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be for a term of sixty (60) days 
from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as 
amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at length 
herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that 
he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has complied in 
all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged 
to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTION AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to 
DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s 
name, bid amount and other information required by Building Board Rule and as stated in these Contract 
Documents, based on the following: 

DOLLAR AMOUNTS FOR LISTING 
PROJECTS UNDER $500,000:   ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE: ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED 
 
• Any additional subcontractors identified in the bid documents shall also be listed. 
• The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 

subcontractor list meeting the requirements of State law.  
• List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
• If there are no subcontractors for the job that are required to be reported by State law (either because there 

are no subcontractors that will be used on the project or because there are no first-tier subcontractors over the 
dollar amounts referred to above), then you do not need to submit a sublist.  If you do not submit a sublist, it 
will be deemed to be a representation by you that there are no subcontractors on the job that are required to 
be reported under State law.  At any time, DFCM reserves the right to inquire, for security purposes, as to 
the identification of the subcontractors at any tier that will be on the worksite. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license 
number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder shall certify that 
all subcontractors, required to be licensed, are licensed as required by State law.  A subcontractor includes a trade 
contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or 
supplies to a contractor or subcontractor. 
 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or reasonable 
bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term ‘Special Exception’ for 
that category of work, and shall provide documentation with the subcontractor list describing the bidder’s efforts 
to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable to obtain a 
qualified subcontractor bid.  The Director must find that the bidder complied in good faith with State law 
requirements for any ‘Special Exception’ designation, in order for the bid to be considered.  If awarded the 
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid.  The amount of 
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid.  Any listing of 
‘Special Exception’ on the sublist form shall also include amount allocated for that work. 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list 
meeting the requirements of State law.  Director may withhold awarding the contract to a particular bidder if one 
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for 
such 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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Page No. 2 
 
 
other reason in the best interest of the State of Utah.  Notwithstanding any other provision in these instructions, if 
there is a good faith error on the sublist form, at the sole discretion of the Director, the Director may provide 
notice to the contractor and the contractor shall have 24 hours to submit the correction to the Director.  If such 
correction is submitted timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only 
after receiving written permission from the Director based on complying with all of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and that the 

contractor establishes an appropriate reason for the change, which may include, but not is not limited to, 
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of 
performing, and/or the subcontractor has requested in writing to be released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the original listing 
of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new subcontractor 
does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being 

issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being 

removed unless the Contractor establishes that the subcontractor is not qualified for the work. 
 
 
 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

 
TYPE OF WORK 

SUBCONTRACTOR, 
“SELF” OR “SPECIAL 

EXCEPTION” 

 
SUBCONTRACTOR 

BID AMOUNT 

 
CONTRACTOR 

LICENSE # 
 
ELECTRICAL 

 
ABCD Electric Inc. 

 
$350,000.00 

 
123456789000 

 
LANDSCAPING 

 
“Self”  * 

 
$300,000.00 

 
123456789000 

 
CONCRETE 
(ALTERNATE #1) 

 
XYZ Concrete Inc 

 
$298,000.00 

 
987654321000 

 
MECHANICAL 

 
“Special Exception” 
(attach documentation) 

 
Fixed at: $350,000.00 

(TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
* Bidders may list “self”, but it is not required. 
 
 
 
 
 
 

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  
SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 

FAX TO 801-538-3677 
 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as 

well as any alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE 
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN 
CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED 
APPROPRIATE BY OWNER.  ATTACH A SECOND PAGE IF NECESSARY.  
 

4110 State Office Building, Salt Lake City, Utah 84114 - telephone 801-538-3018 – facsimile 801-538-3677 – http://dfcm.utah.gov 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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300/300/____/FVA/____/_____/__/_ 

Project No.  ________ 
 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 and Supplemental General 
Conditions dated July 15, 2008 (“also referred to as General Conditions”) and on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of ________________________________ 
_______________________________________ DOLLARS AND NO CENTS ($________.00), which 
is the base bid, and which sum also includes the cost of a 100% 
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Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.  
Said bonds have already been posted by the Contractor pursuant to State law.  The required proof of 
insurance certificates have been delivered to DFCM in accordance with the General Conditions before 
the execution of this Contractor's Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by _________________.  Contractor agrees to pay liquidated damages in the 
amount of $______ per day for each day after expiration of the Contract Time until the Contractor 
achieves Substantial Completion in accordance with the Contract Documents, if Contractor's delay 
makes the damages applicable.  The provision for liquidated damages is: (a) to compensate the DFCM 
for delay only; (b) is provided for herein because actual damages can not be readily ascertained at the 
time of execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the 
DFCM from maintaining Claims for other non-delay damages, such as costs to complete or remedy 
defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Notice to Contractors, Instructions to 
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and 
oral presentations that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to 
safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
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Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
_________________________________         
David D. Williams, Jr.                      Date  Lynn A. Hinrichs                                      Date 
DFCM Administrative Services Director   Assistant Director Construction Management  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
July 15, 2008             
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                    DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

 

Agency:  ________________________________________________ 
Agent:    ________________________________________________ 
Address: ________________________________________________ 
Phone:    ________________________________________________ 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
 
PROJECT                                                                                                       PROJECT NO: ___________________________ 
 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� Record Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of_____________. (Twice the value of the punch list work) shall be retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.   If the list of items is not completed within the time allotted 
the Owner has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the 
expense of the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the 
Owner shall be promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:     Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 
 

  STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM
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SECTION 01 0000 – GENERAL REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes general requirements that are to apply to all Work throughout the Project.  
Requirements included in this Section are to apply to all other specification Sections. 

1.2 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. “Center of...”: Indicates a specific single point at the exact center of the tile, panel, or other 
surface indicated. 

C. Conforms”:  When used to convey Architect's action on Contractor's submittals, applications, 
and requests, “conforms” is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

D. “Contractor”: The General Contractor unless otherwise stated. 

E. "Directed":  A command or instruction by Architect, unless indicated as by Owner.  Other terms 
including "requested," "authorized," "selected," "approved," "required," and "permitted" have 
the same meaning as "directed." 

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Indicated":  Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," 
"noted," "scheduled," and "specified" have the same meaning as "indicated." 

H. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, 
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing, 
protecting, cleaning, and similar operations. 

I. “Project Manager”: The Contractor’s project manager. 

J. “Project Representative”: The Owner’s project representative(s). 

K. "Project Site":  Space available for performing construction activities.  The extent of Project site 
is shown on Drawings and may or may not be identical with the description of the land on 
which Project is to be built. 

L. "Provide":  Furnish and install, complete and ready for the intended use. 
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M. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work. 

N. “Related Sections”: Related Sections articles are included herein as a courtesy to assist in the 
locating of items in the specifications that the reader might expect to find in the Section but that 
are specified elsewhere.  The list of sections may or may not be complete.  ‘Related Sections’ 
articles do not relieve the Contractor of the contractual obligation to perform to all the Contract 
Documents or to coordinate who does what amongst the team of subcontractors. 

1.3 SITE INSPECTION 

A. Examine the premises and site and compare them with the drawings and specifications. 

B. Become familiar with existing conditions such as obstructive areas, excavating or filling, and 
any problems related to construction.  No allowances will subsequently be made by reason of 
failure to examine the site. 

1.4 SCOPE OF THE WORK 

A. See Division 1 Section 01 1000 “Summary” for an overall general summary of the Work. 

B. Unless otherwise provided, all materials, labor, equipment, tools, transportation, and utilities 
necessary for the successful completion of the Project shall be provided at the expense of the 
Contractor. 

C. Requirements of the Work are contained in the Contract Documents, and include cross-
references herein to published information, which is not necessarily bound therewith. 

D. Provide, as part of the Bid and without additional charge, all incidental items required for 
completion of the Work, even if not specifically indicated. 
 
1. Install all Work so that its several component parts function together as a complete and 

workable system, and with all equipment properly adjusted and in working order. 

E. Conform to highest quality standards for materials and workmanship to execute Work that is 
indicated or specified and that is necessary to fully satisfy the Contract Document requirements 
for a complete, finished, acceptable installation regardless of whether indicated or specified or 
not. 

F. Responsibilities of the Contractor includes the responsibility to verify all field measurements of 
actual building conditions so that all Work fits properly in the locations indicated and specified.  
Protect existing structures, improvements, trees, and other items from physical damage, unless 
identified to be removed. 

G. Any existing surfaces, furniture or equipment that are damaged by the Contractor are to be 
restored to their original condition, or better, to the satisfaction of the Owner. 
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H. Contractor is to restore roads, utilities, walks, curbs, gutters or other improvements belonging to 
the Owner, to the same condition as they existed prior to commencement of construction.  
Where said improvements are damaged, they shall be replaced by new Work to match existing 
adjacent Work, or repaired if acceptable to Project Representative, at no cost to Owner. 

1.5 WORKERS 

A. The Contractor is to enforce strict discipline and good order among his/her employees at all 
times and shall not employ on the Project any unfit person or anyone not skilled in the Work 
assigned to him/her. 

B. Consumption of alcohol or any other controlled, non-medically prescribed substance will not be 
allowed on the Project. 

C. Contractor shall rectify behavior unacceptable to the Owner or Owner’s Project Representative 
by strict enforcement of discipline.  Owner reserves the right to request dismissal of individual 
workers for failure to comply with standards of behavior communicated to the Contractor. 

1.6 TAXES 

A. The Contractor shall pay sales, use, payroll, unemployment, old age pension, or surtax 
applicable to this project. 

B. The Owner shall pay taxes and assessments on real property comprising the site of this project. 

1.7 MANUFACTURER’S DIRECTIONS 

A. Manufactured articles, materials, or equipment shall be applied, installed, connected, erected, 
used, cleaned, and conditioned in accordance with the Manufacturer’s printed directions unless 
otherwise indicated in the Contract Documents. 

1.8 FASTENERS 

A. Unless noted otherwise, the trade requiring the fastening of its Work to any substrate or support 
is responsible for provision and installation of requisite fasteners. 

1.9 PENETRATIONS 

A. The sealing of all penetrations in fire-rated, acoustically-rated or structural partitions and 
separations is the responsibility of the trade making or requiring the penetration. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 1000 
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SECTION 01 1000 - SUMMARY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Access to site. 
4. Coordination with occupants. 
5. Work restrictions. 

B. Related Section: 

1. Division 01 Section "Temporary Facilities and Controls" for limitations and procedures 
governing temporary use of Owner's facilities. 

1.2 PROJECT INFORMATION 

A. Project Identification:  Utah State Developmental Center - Auditorium Reroof. 

1. Project Location:  895 N.  900 E.  American Fork, Utah  84003. 
2. FFKR Project Number: 08052. 
3. DFCM Project Number: 08196410. 

B. Owner:  State of Utah Department of Administrative Services - Division of Facilities 
Construction & Management (DFCM). 

1. DFCM Project Manager:  Matt Boyer. (801) 538-3509. 

C. Architect:  FFKR Architects; 730 Pacific Avenue, Bogue Building, Salt Lake City, UT 84104. 

1. Contact: Bob Leonard  

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of the Project is defined by the Contract Documents and consists of the following: 

1. Complete removal of existing roof system down to deck substrate and installation of 
complete new EPDM roof system and parapet sheathing, copings, and flashings.  Work 
also includes interior gyp board enclosing of pipes. 

B. Type of Contract 
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1. Project will be constructed under a single prime contract. 

1.4 ACCESS TO SITE 

A. General:  Contractor shall have full use of Project site for construction operations during 
construction period unless otherwise required by owner.  Verify Owner’s scheduled use of 
building at time of construction. 

B. Use of Site:  Limit use of Project site to work in areas indicated.  Do not disturb portions of 
Project site beyond areas in which the Work is indicated. 

1. Limits:  Confine construction operations to roof and interior areas indicated. 
2. Driveways, Walkways and Entrances:  Keep driveways, loading areas, and entrances 

serving premises clear and available to Owner, Owner's employees, and emergency 
vehicles at all times.  Do not use these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 
operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

C. Condition of Existing Building:  Maintain portions of existing building affected by construction 
operations in a weathertight condition throughout construction period.  Repair damage caused 
by construction operations. 

1.5 COORDINATION WITH OCCUPANTS 

A. Possible Partial Owner Occupancy:  Owner may occupy the premises during entire construction 
period, with the exception of areas under construction.  Cooperate with Owner during 
construction operations to minimize conflicts and facilitate Owner usage.  Perform the Work so 
as not to interfere with Owner's operations.  Maintain existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities.  Do not close or obstruct walkways, corridors, or other occupied or used 
facilities without written permission from Owner and authorities having jurisdiction. 

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's 
operations. 

1.6 WORK RESTRICTIONS 

A. Work Restrictions, General:  Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and other requirements of authorities 
having jurisdiction. 
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B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after providing temporary 
utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 
2. Obtain Owner's written permission before proceeding with utility interruptions. 

C. Noise, Vibration, and Odors:  Coordinate operations that may result in high levels of noise and 
vibration, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Owner not less than two days in advance of proposed disruptive operations. 
2. Obtain Owner's written permission before proceeding with disruptive operations. 

D. Nonsmoking Building:  Smoking is not permitted within the building or within 25 feet of 
entrances, operable windows, or outdoor air intakes. 

E. Controlled Substances:  Use of tobacco products and other controlled substances on the Project 
site is not permitted. 

F. Employee Identification:  Provide identification tags for Contractor personnel working on the 
Project site.  Require personnel to utilize identification tags at all times. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 1000 
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SECTION 01 2600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Sections: 

1. Division 01 Section "Product Requirements" for administrative procedures for handling 
requests for substitutions made after Contract award. 

1.2 MINOR CHANGES IN THE WORK 

A. Architect will issue supplemental instructions authorizing minor changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710, 
"Architect's Supplemental Instructions." 

1.3 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Proposal Requests issued by Architect are not instructions either to stop work in progress 
or to execute the proposed change. 

2. Within time specified in Proposal Request or 20 days, when not otherwise specified, after 
receipt of Proposal Request, submit a quotation estimating cost adjustments to the 
Contract Sum and the Contract Time necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made.  If requested, furnish survey data 
to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship.  Use available total float before requesting 
an extension of the Contract Time. 

e. Quotation Form:  Use forms acceptable to Architect. 
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B. Contractor-Initiated Proposals:  If latent or changed conditions require modifications to the 
Contract, Contractor may initiate a claim by submitting a request for a change to Architect. 

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work.  Provide a complete description of the proposed change.  Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship.  Use available total float before requesting an extension of the 
Contract Time. 

6. Comply with requirements in Division 01 Section "Substitution Procedures" if the 
proposed change requires substitution of one product or system for product or system 
specified. 

7. Proposal Request Form:  Use form acceptable to Architect. 

1.4 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures 
of Owner and Contractor on AIA Document G701. 

1.5 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Architect may issue a Construction Change Directive on 
AIA Document G714.  Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work.  It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation:  Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 2600 
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SECTION 01 2900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section specifies administrative and procedural requirements necessary to prepare and 
process Applications for Payment. 

B. Related Sections: 

1. Division 01 Section "Contract Modification Procedures" for administrative procedures 
for handling changes to the Contract. 

2. Division 01 Section "Construction Progress Documentation" for administrative 
requirements governing the preparation and submittal of the Contractor's construction 
schedule. 

3. Division 01 Section "Submittal Procedures" for administrative requirements governing 
the preparation and submittal of the submittal schedule. 

1.2 DEFINITIONS 

A. Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract 
Sum to various portions of the Work and used as the basis for reviewing Contractor's 
Applications for Payment. 

1.3 SCHEDULE OF VALUES 

A. Coordination:  Coordinate preparation of the schedule of values with preparation of Contractor's 
construction schedule. 

1. Correlate line items in the schedule of values with other required administrative forms 
and schedules, including the following: 

a. Application for Payment forms with continuation sheets. 
b. Submittal schedule. 
c. Items required to be indicated as separate activities in Contractor's construction 

schedule. 

2. Submit the schedule of values to Architect at earliest possible date but no later than seven 
days before the date scheduled for submittal of initial Applications for Payment. 

3. Subschedules for Separate Elements of Work:  Where the Contractor's construction 
schedule defines separate elements of the Work, provide subschedules showing values 
correlated with each element. 
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B. Format and Content:  Use the Project Manual table of contents as a guide to establish line items 
for the schedule of values.  Provide at least one line item for each Specification Section. 

1. Identification:  Include the following Project identification on the schedule of values: 

a. Project name and location. 
b. Name of Architect. 
c. Architect's project number. 
d. Contractor's name and address. 
e. Date of submittal. 

2. Arrange schedule of values consistent with format of AIA Document G703. 
3. Arrange the schedule of values in tabular form with separate columns to indicate the 

following for each item listed: 

a. Related Specification Section or Division. 
b. Description of the Work. 
c. Name of subcontractor. 
d. Name of manufacturer or fabricator. 
e. Name of supplier. 
f. Change Orders (numbers) that affect value. 
g. Dollar value of the following, as a percentage of the Contract Sum to nearest one-

hundredth percent, adjusted to total 100 percent. 

1) Labor. 
2) Materials. 
3) Equipment. 

4. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 
evaluation of Applications for Payment and progress reports.  Coordinate with the Project 
Manual table of contents.  Provide multiple line items for principal subcontract amounts 
in excess of five percent of Contract Sum. 

a. Include separate line items under Contractor and principal subcontracts for project 
closeout requirements in an amount totaling five percent of the Contract Sum and 
subcontract amount. 

5. Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
6. Provide a separate line item in the schedule of values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 

a. Differentiate between items stored on-site and items stored off-site.  If required, 
include evidence of insurance. 

7. Provide separate line items in the schedule of values for initial cost of materials, for each 
subsequent stage of completion, and for total installed value of that part of the Work. 
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8. Purchase Contracts:  Provide a separate line item in the schedule of values for each 
purchase contract.  Show line-item value of purchase contract.  Indicate owner payments 
or deposits, if any, and balance to be paid by Contractor. 

9. Each item in the schedule of values and Applications for Payment shall be complete.  
Include total cost and proportionate share of general overhead and profit for each item. 

a. Temporary facilities and other major cost items that are not direct cost of actual 
work-in-place may be shown either as separate line items in the schedule of values 
or distributed as general overhead expense, at Contractor's option. 

10. Schedule Updating:  Update and resubmit the schedule of values before the next 
Applications for Payment when Change Orders or Construction Change Directives result 
in a change in the Contract Sum. 

1.4 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment shall be consistent with previous applications and payments as 
certified by Architect and paid for by Owner. 

1. Initial Application for Payment, Application for Payment at time of Substantial 
Completion, and final Application for Payment involve additional requirements. 

B. Payment Application Times:  The date for each progress payment is indicated in the Agreement 
between Owner and Contractor.  The period of construction work covered by each Application 
for Payment is the period indicated in the Agreement. 

C. Application for Payment Forms:  Use AIA Document G702 and AIA Document G703 as form 
for Applications for Payment. 

D. Application Preparation:  Complete every entry on form.  Notarize and execute by a person 
authorized to sign legal documents on behalf of Contractor.  Architect will return incomplete 
applications without action. 

1. Entries shall match data on the schedule of values and Contractor's construction schedule.  
Use updated schedules if revisions were made. 

2. Include amounts for work completed following previous Application for Payment, 
whether or not payment has been received.  Include only amounts for work completed at 
time of Application for Payment. 

3. Include amounts of Change Orders and Construction Change Directives issued before last 
day of construction period covered by application. 

4. Indicate separate amounts for work being carried out under Owner-requested project 
acceleration. 

E. Stored Materials:  Include in Application for Payment amounts applied for materials or 
equipment purchased or fabricated and stored, but not yet installed.  Differentiate between items 
stored on-site and items stored off-site. 
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1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of 
surety to payment, for stored materials. 

2. Provide supporting documentation that verifies amount requested, such as paid invoices.  
Match amount requested with amounts indicated on documentation; do not include 
overhead and profit on stored materials. 

3. Provide summary documentation for stored materials indicating the following: 

a. Materials previously stored and included in previous Applications for Payment. 
b. Work completed for this Application utilizing previously stored materials. 
c. Additional materials stored with this Application. 
d. Total materials remaining stored, including materials with this Application. 

F. Transmittal:  Submit three signed and notarized original copies of each Application for Payment 
to Architect by a method ensuring receipt within 24 hours.  One copy shall include waivers of 
lien and similar attachments if required. 

1. Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application. 

G. Waivers of Mechanic's Lien:  With each Application for Payment, submit waivers of mechanic's 
lien from entities lawfully entitled to file a mechanic's lien arising out of the Contract and 
related to the Work covered by the payment. 

1. Submit partial waivers on each item for amount requested in previous application, after 
deduction for retainage, on each item. 

2. When an application shows completion of an item, submit conditional final or full 
waivers. 

3. Owner reserves the right to designate which entities involved in the Work must submit 
waivers. 

4. Waiver Forms:  Submit waivers of lien on forms, including all subcontractors and their 
sub-subcontractors, executed in a manner acceptable to Owner. 

H. Initial Application for Payment:  Administrative actions and submittals that must precede or 
coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of values. 
3. Contractor's construction schedule (preliminary if not final). 
4. Products list (preliminary if not final). 
5. Schedule of unit prices. 
6. Submittal schedule (preliminary if not final). 
7. List of Contractor's staff assignments. 
8. List of Contractor's principal consultants. 
9. Copies of building permits. 
10. Copies of authorizations and licenses from authorities having jurisdiction for 

performance of the Work. 
11. Initial progress report. 
12. Report of preconstruction conference. 
13. Certificates of insurance and insurance policies. 
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14. Performance and payment bonds. 
15. Data needed to acquire Owner's insurance. 

I. Application for Payment at Substantial Completion:  After issuing the Certificate of Substantial 
Completion, submit an Application for Payment showing 100 percent completion for portion of 
the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

J. Final Payment Application:  Submit final Application for Payment with releases and supporting 
documentation not previously submitted and accepted, including, but not limited, to the 
following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and proof 

that taxes, fees, and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 
4. AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims." 
5. AIA Document G706A, "Contractor's Affidavit of Release of Liens." 
6. Evidence that claims have been settled. 
7. Final meter readings for utilities, a measured record of stored fuel, and similar data as of 

date of Substantial Completion or when Owner took possession of and assumed 
responsibility for corresponding elements of the Work. 

8. Final liquidated damages settlement statement. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 2900 
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SECTION 01 3100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following: 

1. General project coordination procedures. 
2. Administrative and supervisory personnel. 
3. Coordination drawings. 
4. Requests for Information (RFIs). 
5. Project meetings. 

B. Each contractor shall participate in coordination requirements.  Certain areas of responsibility 
are assigned to a specific contractor. 

C. Related Sections: 

1. Division 01 Section "Construction Progress Documentation" for preparing and 
submitting Contractor's construction schedule. 

2. Division 01 Section "Execution" for procedures for coordinating general installation and 
field-engineering services, including establishment of benchmarks and control points. 

3. Division 01 Section "Closeout Procedures" for coordinating closeout of the Contract. 

1.2 DEFINITIONS 

A. RFI:  Request from Owner, Architect, or Contractor seeking information from each other during 
construction. 

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 
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B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination.  Include such items as required notices, reports, and list of attendees 
at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 
Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities to avoid conflicts and to ensure orderly progress of 
the Work.  Such administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 
2. Preparation of the schedule of values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 
9. Project closeout activities. 

D. Conservation:  Coordinate construction activities to ensure that operations are carried out with 
consideration given to conservation of energy, water, and materials.  Coordinate use of 
temporary utilities to minimize waste. 

1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work.  Refer to other Sections for disposition of salvaged materials 
that are designated as Owner's property. 

1.4 COORDINATION DRAWINGS 

A. Coordination Drawings, General:  Prepare coordination drawings in accordance with 
requirements in individual Sections, where installation is not completely shown on Shop 
Drawings, where limited space availability necessitates coordination, or if coordination is 
required to facilitate integration of products and materials fabricated or installed by more than 
one entity. 

1. Content:  Project-specific information, drawn accurately to a scale large enough to 
indicate and resolve conflicts.  Do not base coordination drawings on standard printed 
data.  Include the following information, as applicable: 

a. Use applicable Drawings as a basis for preparation of coordination drawings.  
Prepare sections, elevations, and details as needed to describe relationship of 
various systems and components. 

b. Coordinate the addition of trade-specific information to the coordination drawings 
by multiple contractors in a sequence that best provides for coordination of the 
information and resolution of conflicts between installed components before 
submitting for review. 
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c. Indicate functional and spatial relationships of components of architectural, 
structural, civil, mechanical, and electrical systems. 

d. Indicate space requirements for routine maintenance and for anticipated 
replacement of components during the life of the installation. 

e. Show location and size of access doors required for access to concealed dampers, 
valves, and other controls. 

f. Indicate required installation sequences. 
g. Indicate dimensions shown on the Drawings.  Specifically note dimensions that 

appear to be in conflict with submitted equipment and minimum clearance 
requirements.  Provide alternate sketches to Architect indicating proposed 
resolution of such conflicts.  Minor dimension changes and difficult installations 
will not be considered changes to the Contract. 

1.5 KEY PERSONNEL 

A. Key Personnel Names:  Within 15 days of starting construction operations, submit a list of key 
personnel assignments, including superintendent and other personnel in attendance at Project 
site.  Identify individuals and their duties and responsibilities; list addresses and telephone 
numbers, including home, office, and cellular telephone numbers and email addresses.  Provide 
names, addresses, and telephone numbers of individuals assigned as standbys in the absence of 
individuals assigned to Project. 

1. Post copies of list in project meeting room, in temporary field office, and by each 
temporary telephone.  Keep list current at all times. 

1.6 REQUESTS FOR INFORMATION (RFIs) 

A. General:  Immediately on discovery of the need for additional information or interpretation of 
the Contract Documents, Contractor shall prepare and submit an RFI in the form specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by 
Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing information or 
interpretation and the following: 

1. Project name. 
2. Project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
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10. Field dimensions and conditions, as appropriate. 
11. Contractor's suggested resolution.  If Contractor's solution(s) impacts the Contract Time 

or the Contract Sum, Contractor shall state impact in the RFI. 
12. Contractor's signature. 
13. Attachments:  Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 

a. Include dimensions, thicknesses, structural grid references, and details of affected 
materials, assemblies, and attachments on attached sketches. 

C. RFI Forms:  AIA Document G716 Software-generated form with substantially the same content 
as indicated above, acceptable to Architect. 

D. Architect's Action:  Architect will review each RFI, determine action required, and respond.  
Allow seven working days for Architect's response for each RFI.  RFIs received by Architect 
after 1:00 p.m. will be considered as received the following working day. 

1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Architect's actions on submittals. 
f. Incomplete RFIs or inaccurately prepared RFIs. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt of additional information. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Division 01 Section "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response. 

E. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties.  Review response and notify Architect within seven days if Contractor 
disagrees with response. 

F. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  
Submit log weekly. Include the following:  

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect. 
4. RFI number including RFIs that were dropped and not submitted. 
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5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 
8. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate. 

1.7 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise 
indicated. 

1. Attendees:  Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting.  Notify Owner and Architect of scheduled 
meeting dates and times. 

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees. 
3. Minutes:  Entity responsible for conducting meeting will record significant discussions 

and agreements achieved.  Distribute the meeting minutes to everyone concerned, 
including Owner and Architect, within three days of the meeting. 

B. Preconstruction Conference:  Schedule and conduct a preconstruction conference before starting 
construction, at a time convenient to Owner and Architect, but no later than 15 days after 
execution of the Agreement. 

1. Conduct the conference to review responsibilities and personnel assignments. 
2. Attendees:  Authorized representatives of Owner, DFCM foofing program manager, 

Architect, and their consultants; Contractor and its superintendent; major subcontractors; 
suppliers; and other concerned parties shall attend the conference.  Participants at the 
conference shall be familiar with Project and authorized to conclude matters relating to 
the Work. 

3. Agenda:  Discuss items of significance that could affect progress, including the 
following: 

a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing and long-lead items. 
d. Designation of key personnel and their duties. 
e. Lines of communications. 
f. Procedures for processing field decisions and Change Orders. 
g. Procedures for RFIs. 
h. Procedures for testing and inspecting. 
i. Procedures for processing Applications for Payment. 
j. Distribution of the Contract Documents. 
k. Submittal procedures. 
l. Use of the premises and existing building. 
m. Work restrictions. 
n. Working hours. 
o. Owner's occupancy requirements. 
p. Responsibility for temporary facilities and controls. 
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q. Procedures for moisture and mold control. 
r. Procedures for disruptions and shutdowns. 
s. Construction waste management and recycling. 
t. Parking availability. 
u. Office, work, and storage areas. 
v. Equipment deliveries and priorities. 
w. First aid. 
x. Security. 
y. Progress cleaning. 

4. Minutes:  Entity responsible for conducting meeting will record and distribute meeting 
minutes. 

C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each 
construction activity that requires coordination with other construction. 

1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or 
affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting.  Advise Architect 
of scheduled meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following: 

a. Contract Documents. 
b. Options. 
c. Related RFIs. 
d. Related Change Orders. 
e. Purchases. 
f. Deliveries. 
g. Submittals. 
h. Review of mockups. 
i. Possible conflicts. 
j. Compatibility problems. 
k. Time schedules. 
l. Weather limitations. 
m. Manufacturer's written recommendations. 
n. Warranty requirements. 
o. Compatibility of materials. 
p. Acceptability of substrates. 
q. Temporary facilities and controls. 
r. Space and access limitations. 
s. Regulations of authorities having jurisdiction. 
t. Testing and inspecting requirements. 
u. Installation procedures. 
v. Coordination with other work. 
w. Required performance results. 
x. Protection of adjacent work. 
y. Protection of construction and personnel. 
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3. Record significant conference discussions, agreements, and disagreements, including 
required corrective measures and actions. 

4. Reporting:  Distribute minutes of the meeting to each party present and to other parties 
requiring information. 

5. Do not proceed with installation if the conference cannot be successfully concluded.  
Initiate whatever actions are necessary to resolve impediments to performance of the 
Work and reconvene the conference at earliest feasible date. 

D. Project Closeout Conference:  Schedule and conduct a Project closeout conference, at a time 
convenient to Owner and Architect, but no later than 90 days prior to the scheduled date of 
Substantial Completion. 

1. Conduct the conference to review requirements and responsibilities related to Project 
closeout. 

2. Attendees:  Authorized representatives of Owner, Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the meeting.  Participants at the meeting shall be familiar with Project 
and authorized to conclude matters relating to the Work. 

3. Agenda:  Discuss items of significance that could affect or delay Project closeout, 
including the following: 

a. Preparation of record documents. 
b. Procedures required prior to inspection for Substantial Completion and for final 

inspection for acceptance. 
c. Submittal of written warranties. 
d. Requirements for preparing operations and maintenance data. 
e. Requirements for demonstration and training. 
f. Preparation of Contractor's punch list. 
g. Procedures for processing Applications for Payment at Substantial Completion and 

for final payment. 
h. Submittal procedures. 
i. Coordination of separate contracts. 
j. Owner's partial occupancy requirements. 
k. Installation of Owner's furniture, fixtures, and equipment. 
l. Responsibility for removing temporary facilities and controls. 

4. Minutes:  Entity conducting meeting will record and distribute meeting minutes. 

E. Progress Meetings:  Conduct progress meetings at weekly intervals. 

1. Coordinate dates of meetings with preparation of payment requests. 
2. Attendees:  In addition to representatives of Owner and Architect, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings.  All participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

3. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 
other items of significance that could affect progress.  Include topics for discussion as 
appropriate to status of Project. 
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a. Contractor's Construction Schedule:  Review progress since the last meeting.  
Determine whether each activity is on time, ahead of schedule, or behind schedule, 
in relation to Contractor's construction schedule.  Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to 
do so.  Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Progress cleaning. 
10) Quality and work standards. 
11) Status of correction of deficient items. 
12) Field observations. 
13) Status of RFIs. 
14) Status of proposal requests. 
15) Pending changes. 
16) Status of Change Orders. 
17) Pending claims and disputes. 
18) Documentation of information for payment requests. 

4. Minutes:  Entity responsible for conducting the meeting will record and distribute the 
meeting minutes to each party present and to parties requiring information. 

a. Schedule Updating:  Revise Contractor's construction schedule after each progress 
meeting where revisions to the schedule have been made or recognized.  Issue 
revised schedule concurrently with the report of each meeting. 

F. Coordination Meetings:  Conduct Project coordination meetings at regular intervals.  Project 
coordination meetings are in addition to specific meetings held for other purposes, such as 
progress meetings and preinstallation conferences. 

1. Attendees:  In addition to representatives of Owner and Architect, each contractor, 
subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings.  All participants at the meetings shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of the previous coordination meeting.  
Review other items of significance that could affect progress.  Include topics for 
discussion as appropriate to status of Project. 
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a. Combined Contractor's Construction Schedule:  Review progress since the last 
coordination meeting.  Determine whether each contract is on time, ahead of 
schedule, or behind schedule, in relation to combined Contractor's construction 
schedule.  Determine how construction behind schedule will be expedited; secure 
commitments from parties involved to do so.  Discuss whether schedule revisions 
are required to ensure that current and subsequent activities will be completed 
within the Contract Time. 

b. Schedule Updating:  Revise combined Contractor's construction schedule after 
each coordination meeting where revisions to the schedule have been made or 
recognized.  Issue revised schedule concurrently with report of each meeting. 

c. Review present and future needs of each contractor present, including the 
following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Work hours. 
10) Hazards and risks. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Change Orders. 

3. Reporting:  Record meeting results and distribute copies to everyone in attendance and to 
others affected by decisions or actions resulting from each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 3100 
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SECTION 01 3200 - CONSTRUCTION PROGRESS DOCUMENTATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for documenting the progress of 
construction during performance of the Work, including the following: 

1. Start-up construction schedule. 
2. Contractor's construction schedule. 
3. Daily construction reports. 
4. Material location reports. 
5. Field condition reports. 
6. Special reports. 

B. Related Sections: 

1. Division 01 Section "Submittal Procedures" for submitting schedules and reports. 
2. Division 01 Section "Quality Requirements" for submitting a schedule of tests and 

inspections. 

1.2 DEFINITIONS 

A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, 
and controlling the construction project.  Activities included in a construction schedule consume 
time and resources. 

1. Critical Activity:  An activity on the critical path that must start and finish on the planned 
early start and finish times. 

2. Predecessor Activity:  An activity that precedes another activity in the network. 
3. Successor Activity:  An activity that follows another activity in the network. 

B. CPM:  Critical path method, which is a method of planning and scheduling a construction 
project where activities are arranged based on activity relationships.  Network calculations 
determine when activities can be performed and the critical path of the Project. 

C. Critical Path:  The longest connected chain of interdependent activities through the network 
schedule that establishes the minimum overall Project duration and contains no float. 

D. Event:  The starting or ending point of an activity. 

E. Float:  The measure of leeway in starting and completing an activity. 
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1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a 
jointly owned, expiring Project resource available to both parties as needed to meet 
schedule milestones and Contract completion date. 

2. Free float is the amount of time an activity can be delayed without adversely affecting the 
early start of the successor activity. 

3. Total float is the measure of leeway in starting or completing an activity without 
adversely affecting the planned Project completion date. 

F. Resource Loading:  The allocation of manpower and equipment necessary for the completion of 
an activity as scheduled. 

1.3 INFORMATIONAL SUBMITTALS 

A. Format for Submittals:  Submit required submittals in the following format: 

1. Two paper copies. 

B. Start-up construction schedule. 

C. Start-up Network Diagram:  Of size required to display entire network for entire construction 
period.  Show logic ties for activities. 

D. Contractor's Construction Schedule:  Initial schedule, of size required to display entire schedule 
for entire construction period. 

1. Submit a working electronic copy of schedule, using software indicated, and labeled to 
comply with requirements for submittals.  Include type of schedule (initial or updated) 
and date on label. 

E. CPM Reports:  Concurrent with CPM schedule, submit each of the following reports.  Format 
for each activity in reports shall contain activity number, activity description, cost and resource 
loading, original duration, remaining duration, early start date, early finish date, late start date, 
late finish date, and total float in calendar days. 

1. Activity Report:  List of all activities sorted by activity number and then early start date, 
or actual start date if known. 

2. Logic Report:  List of preceding and succeeding activities for all activities, sorted in 
ascending order by activity number and then early start date, or actual start date if known. 

3. Total Float Report:  List of all activities sorted in ascending order of total float. 
4. Earnings Report:  Compilation of Contractor's total earnings from commencement of the 

Work until most recent Application for Payment. 

F. Daily Construction Reports:  Submit at weekly intervals. 

G. Material Location Reports:  Submit at weekly intervals. 

H. Field Condition Reports:  Submit at time of discovery of differing conditions. 
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I. Special Reports:  Submit at time of unusual event. 

J. Qualification Data:  For scheduling consultant. 

1.4 QUALITY ASSURANCE 

A. Scheduling Consultant Qualifications:  An experienced specialist in CPM scheduling and 
reporting, with capability of producing CPM reports and diagrams within 24 hours of 
Architect's request. 

B. Prescheduling Conference:  Conduct conference at Project site to comply with requirements in 
Division 01 Section "Project Management and Coordination." Review methods and procedures 
related to the preliminary construction schedule and Contractor's construction schedule, 
including, but not limited to, the following: 

1. Review software limitations and content and format for reports. 
2. Verify availability of qualified personnel needed to develop and update schedule. 
3. Discuss constraints, including phasing, interim milestones, and partial Owner occupancy. 
4. Review time required for review of submittals and resubmittals. 
5. Review requirements for tests and inspections by independent testing and inspecting 

agencies. 
6. Review time required for completion and startup procedures. 
7. Review and finalize list of construction activities to be included in schedule. 
8. Review submittal requirements and procedures. 
9. Review procedures for updating schedule. 

1.5 COORDINATION 

A. Coordinate preparation and processing of schedules and reports with performance of 
construction activities and with scheduling and reporting of separate contractors. 

B. Coordinate Contractor's construction schedule with the schedule of values, list of subcontracts, 
submittal schedule, progress reports, payment requests, and other required schedules and 
reports. 

1. Secure time commitments for performing critical elements of the Work from entities 
involved. 

2. Coordinate each construction activity in the network with other activities and schedule 
them in proper sequence. 
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PART 2 - PRODUCTS 

2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Time Frame:  Extend schedule from date established for commencement of the Work to date of 
final completion. 

1. Contract completion date shall not be changed by submission of a schedule that shows an 
early completion date, unless specifically authorized by Change Order. 

B. Activities:  Treat each story or separate area as a separate numbered activity for each principal 
element of the Work.  Comply with the following: 

1. Activity Duration:  Define activities so no activity is longer than 20 days, unless 
specifically allowed by Architect. 

2. Submittal Review Time:  Include review and resubmittal times indicated in Division 01 
Section "Submittal Procedures" in schedule.  Coordinate submittal review times in 
Contractor's construction schedule with submittal schedule. 

3. Testing Time:  Include not less than 15 days for startup and testing. 
4. Substantial Completion:  Indicate completion in advance of date established for 

Substantial Completion, and allow time for Architect's administrative procedures 
necessary for certification of Substantial Completion. 

5. Punch List and Final Completion:  Include not more than 30 days for punch list and final 
completion. 

C. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and 
as follows in schedule, and show how the sequence of the Work is affected. 

1. Work Restrictions:  Show the effect of the following items on the schedule: 

a. Coordination with existing construction. 
b. Limitations of continued occupancies. 
c. Uninterruptible services. 
d. Partial occupancy before Substantial Completion. 
e. Use of premises restrictions. 
f. Provisions for future construction. 
g. Seasonal variations. 
h. Environmental control. 

D. Cost Correlation:  At the head of schedule, provide a cost correlation line, indicating planned 
and actual costs.  On the line, show dollar volume of the Work performed as of dates used for 
preparation of payment requests. 

1. Refer to Division 01 Section "Payment Procedures" for cost reporting and payment 
procedures. 

E. Upcoming Work Summary:  Prepare summary report indicating activities scheduled to occur or 
commence prior to submittal of next schedule update.  Summarize the following issues: 
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1. Unresolved issues. 
2. Unanswered RFIs. 
3. Rejected or unreturned submittals. 
4. Notations on returned submittals. 

F. Recovery Schedule:  When periodic update indicates the Work is 14 or more calendar days 
behind the current approved schedule, submit a separate recovery schedule indicating means by 
which Contractor intends to regain compliance with the schedule.  Indicate changes to working 
hours, working days, crew sizes, and equipment required to achieve compliance, and date by 
which recovery will be accomplished. 

G. Computer Scheduling Software:  Prepare schedules using current version of a program that has 
been developed specifically to manage construction schedules. 

2.2 START-UP CONSTRUCTION SCHEDULE 

A. Bar-Chart Schedule:  Submit start-up horizontal bar-chart-type construction schedule within 
seven days of date established for commencement of the Work. 

B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of 
each week with a continuous vertical line.  Outline significant construction activities for first 90 
days of construction.  Include skeleton diagram for the remainder of the Work and a cash 
requirement prediction based on indicated activities. 

2.3 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART) 

A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal Gantt-chart-type, 
Contractor's construction schedule within 30 days of date established for commencement of the 
Work.  Base schedule on the start-up construction schedule and additional information received 
since the start of Project. 

B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of 
each week with a continuous vertical line. 

1. For construction activities that require three months or longer to complete, indicate an 
estimated completion percentage in 10 percent increments within time bar. 

2.4 CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE) 

A. General:  Prepare network diagrams using AON (activity-on-node) format. 

B. Start-up Network Diagram:  Submit diagram within 14 days of date established for 
commencement of the Work.  Outline significant construction activities for the first 90 days of 
construction.  Include skeleton diagram for the remainder of the Work and a cash requirement 
prediction based on indicated activities. 
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C. CPM Schedule:  Prepare Contractor's construction schedule using a time-scaled CPM network 
analysis diagram for the Work. 

1. Develop network diagram in sufficient time to submit CPM schedule so it can be 
accepted for use no later than 60 days after date established for commencement of the 
Work. 

a. Failure to include any work item required for performance of this Contract shall 
not excuse Contractor from completing all work within applicable completion 
dates, regardless of Architect's approval of the schedule. 

2. Conduct educational workshops to train and inform key Project personnel, including 
subcontractors' personnel, in proper methods of providing data and using CPM schedule 
information. 

3. Establish procedures for monitoring and updating CPM schedule and for reporting 
progress.  Coordinate procedures with progress meeting and payment request dates. 

4. Use "one workday" as the unit of time for individual activities.  Indicate nonworking 
days and holidays incorporated into the schedule in order to correlate with Contract Time. 

D. CPM Schedule Preparation:  Prepare a list of all activities required to complete the Work.  
Using the start-up network diagram, prepare a skeleton network to identify probable critical 
paths. 

1. Activities:  Indicate the estimated time duration, sequence requirements, and relationship 
of each activity in relation to other activities.  Include estimated time frames for the 
following activities: 

a. Preparation and processing of submittals. 
b. Mobilization and demobilization. 
c. Purchase of materials. 
d. Delivery. 
e. Fabrication. 
f. Utility interruptions. 
g. Installation. 
h. Work by Owner that may affect or be affected by Contractor's activities. 
i. Testing. 
j. Punch list and final completion. 
k. Activities occurring following final completion. 

2. Critical Path Activities:  Identify critical path activities, including those for interim 
completion dates.  Scheduled start and completion dates shall be consistent with Contract 
milestone dates. 

3. Processing:  Process data to produce output data on a computer-drawn, time-scaled 
network.  Revise data, reorganize activity sequences, and reproduce as often as necessary 
to produce the CPM schedule within the limitations of the Contract Time. 

4. Format:  Mark the critical path.  Locate the critical path near center of network; locate 
paths with most float near the edges. 
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a. Subnetworks on separate sheets are permissible for activities clearly off the critical 
path. 

E. Contract Modifications:  For each proposed contract modification and concurrent with its 
submission, prepare a time-impact analysis using a network fragment to demonstrate the effect 
of the proposed change on the overall project schedule. 

F. Initial Issue of Schedule:  Prepare initial network diagram from a sorted activity list indicating 
straight "early start-total float."  Identify critical activities.  Prepare tabulated reports showing 
the following: 

1. Contractor or subcontractor and the Work or activity. 
2. Description of activity. 
3. Principal events of activity. 
4. Immediate preceding and succeeding activities. 
5. Early and late start dates. 
6. Early and late finish dates. 
7. Activity duration in workdays. 
8. Total float or slack time. 
9. Average size of workforce. 
10. Dollar value of activity (coordinated with the schedule of values). 

G. Schedule Updating:  Concurrent with making revisions to schedule, prepare tabulated reports 
showing the following: 

1. Identification of activities that have changed. 
2. Changes in early and late start dates. 
3. Changes in early and late finish dates. 
4. Changes in activity durations in workdays. 
5. Changes in the critical path. 
6. Changes in total float or slack time. 
7. Changes in the Contract Time. 

H. Value Summaries:  Prepare two cumulative value lists, sorted by finish dates. 

1. In first list, tabulate activity number, early finish date, dollar value, and cumulative dollar 
value. 

2. In second list, tabulate activity number, late finish date, dollar value, and cumulative 
dollar value. 

3. In subsequent issues of both lists, substitute actual finish dates for activities completed as 
of list date. 

4. Prepare list for ease of comparison with payment requests; coordinate timing with 
progress meetings. 

a. In both value summary lists, tabulate "actual percent complete" and "cumulative 
value completed" with total at bottom. 

b. Submit value summary printouts one week before each regularly scheduled 
progress meeting. 
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2.5 REPORTS 

A. Daily Construction Reports:  Prepare a daily construction report recording the following 
information concerning events at Project site: 

1. List of subcontractors at Project site. 
2. List of separate contractors at Project site. 
3. Approximate count of personnel at Project site. 
4. Equipment at Project site. 
5. Material deliveries. 
6. High and low temperatures and general weather conditions, including presence of rain or 

snow. 
7. Accidents. 
8. Meetings and significant decisions. 
9. Unusual events (refer to special reports). 
10. Stoppages, delays, shortages, and losses. 
11. Meter readings and similar recordings. 
12. Emergency procedures. 
13. Orders and requests of authorities having jurisdiction. 
14. Change Orders received and implemented. 
15. Construction Change Directives received and implemented. 
16. Services connected and disconnected. 
17. Equipment or system tests and startups. 
18. Partial completions and occupancies. 
19. Substantial Completions authorized. 

B. Material Location Reports:  At weekly intervals, prepare and submit a comprehensive list of 
materials delivered to and stored at Project site.  List shall be cumulative, showing materials 
previously reported plus items recently delivered.  Include with list a statement of progress on 
and delivery dates for materials or items of equipment fabricated or stored away from Project 
site. 

C. Field Condition Reports:  Immediately on discovery of a difference between field conditions 
and the Contract Documents, prepare and submit a detailed report.  Submit with a Request for 
Information.  Include a detailed description of the differing conditions, together with 
recommendations for changing the Contract Documents. 

2.6 SPECIAL REPORTS 

A. General:  Submit special reports directly to Owner within one day(s) of an occurrence.  
Distribute copies of report to parties affected by the occurrence. 

B. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at 
Project site, whether or not related directly to the Work, prepare and submit a special report.  
List chain of events, persons participating, response by Contractor's personnel, evaluation of 
results or effects, and similar pertinent information.  Advise Owner in advance when these 
events are known or predictable. 
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PART 3 - EXECUTION 

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Scheduling Consultant:  Engage a consultant to provide planning, evaluation, and reporting 
using CPM scheduling. 

1. In-House Option:  Owner may waive the requirement to retain a consultant if Contractor 
employs skilled personnel with experience in CPM scheduling and reporting techniques.  
Submit qualifications. 

2. Meetings:  Scheduling consultant shall attend all meetings related to Project progress, 
alleged delays, and time impact. 

B. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to reflect 
actual construction progress and activities.  Issue schedule one week before each regularly 
scheduled progress meeting. 

1. Revise schedule immediately after each meeting or other activity where revisions have 
been recognized or made.  Issue updated schedule concurrently with the report of each 
such meeting. 

2. Include a report with updated schedule that indicates every change, including, but not 
limited to, changes in logic, durations, actual starts and finishes, and activity durations. 

3. As the Work progresses, indicate final completion percentage for each activity. 

C. Distribution:  Distribute copies of approved schedule to Architect Owner, separate contractors, 
testing and inspecting agencies, and other parties identified by Contractor with a need-to-know 
schedule responsibility. 

1. Post copies in Project meeting rooms and temporary field offices. 
2. When revisions are made, distribute updated schedules to the same parties and post in the 

same locations.  Delete parties from distribution when they have completed their assigned 
portion of the Work and are no longer involved in performance of construction activities. 

END OF SECTION 01 3200 
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SECTION 01 3233 - PHOTOGRAPHIC DOCUMENTATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 

1. Preconstruction photographs. 
2. Periodic construction photographs. 
3. Final completion construction photographs. 

B. Related Sections: 

1. Division 01 Section "Submittal Procedures" for submitting photographic documentation. 
2. Division 01 Section "Closeout Procedures" for submitting photographic documentation 

as project record documents at Project closeout. 
3. Division 02 Section "Selective Structure Demolition" for photographic documentation 

before selective demolition operations commence. 

1.2 INFORMATIONAL SUBMITTALS 

A. Digital Photographs:  Submit image files within three days of taking photographs. 

1. Digital Camera:  Minimum sensor resolution of 8 megapixels. 
2. Format:  Minimum 1600 by 1200 pixels, 400 dpi minimum, in unaltered original files, 

with same aspect ratio as the sensor, uncropped, date- and time- stamped, in folder named 
by date of photograph, accompanied by key plan file. 

3. Identification:  Provide the following information with each image description in file 
metadata tag: 

a. Name of Project. 
b. Name and contact information for photographer. 
c. Name of Architect. 
d. Name of Contractor. 
e. Date photograph was taken. 
f. Description of vantage point, indicating location, direction (by compass point), and 

elevation or story of construction. 
g. Unique sequential identifier keyed to accompanying key plan. 

1.3 USAGE RIGHTS 

A. Obtain and transfer copyright usage rights to Owner for unlimited reproduction of photographic 
documentation. 
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PART 2 - PRODUCTS 

2.1 PHOTOGRAPHIC MEDIA 

A. Digital Images:  Provide images in JPG format, produced by a digital camera with minimum 
sensor size of 8 megapixels, and at an image resolution of not less than 1600 by 1200 pixels and 
400 dpi. 

PART 3 - EXECUTION 

3.1 CONSTRUCTION PHOTOGRAPHS 

A. General:  Take photographs using the maximum range of depth of field, and that are in focus, to 
clearly show the Work.  Photographs with blurry or out-of-focus areas will not be accepted. 

B. Digital Images:  Submit digital images exactly as originally recorded in the digital camera, 
without alteration, manipulation, editing, or modifications using image-editing software. 

1. Date and Time:  Include date and time in file name for each image. 
2. Field Office Images:  Maintain one set of images accessible in the field office at Project 

site, available at all times for reference.  Identify images in the same manner as those 
submitted to Architect. 

C. Preconstruction Photographs:  Before commencement of demolition, take photographs of 
Project site and surrounding properties, including existing items to remain during construction, 
from different vantage points, as directed by Architect. 

1. Flag construction limits before taking construction photographs. 

D. Periodic Construction Photographs:  Take 20 photographs weekly, with timing each month 
adjusted to coincide with the cutoff date associated with each Application for Payment.  Select 
vantage points to show status of construction and progress since last photographs were taken. 

E. Architect-Directed Construction Photographs:  From time to time, Architect will instruct 
photographer about number and frequency of photographs and general directions on vantage 
points.  Select actual vantage points and take photographs to show the status of construction and 
progress since last photographs were taken. 

F. Final Completion Construction Photographs:  Take 20 color photographs after date of 
Substantial Completion for submission as project record documents.  Architect will inform 
photographer of desired vantage points. 

END OF SECTION 01 3233 
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SECTION 01 3300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

B. Related Sections: 

1. Division 01 Section "Payment Procedures" for submitting Applications for Payment and 
the schedule of values. 

2. Division 01 Section "Construction Progress Documentation" for submitting schedules 
and reports, including Contractor's construction schedule. 

3. Division 01 Section "Project Record Documents" for submitting record Drawings, record 
Specifications, and record Product Data. 

1.2 DEFINITIONS 

A. Action Submittals:  Written and graphic information and physical samples that require 
Architect's  responsive action.  Action submittals are those submittals indicated in individual 
Specification Sections as action submittals. 

B. Informational Submittals:  Written and graphic information and physical samples that do not 
require Architect's  responsive action.  Submittals may be rejected for not complying with 
requirements.  Informational submittals are those submittals indicated in individual 
Specification Sections as informational submittals. 

C. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems 
used for representing documents in a device-independent and display resolution-independent 
fixed-layout document format. 

1.3 ACTION SUBMITTALS 

A. Submittal Schedule:  Submit a schedule of submittals, arranged in chronological order by dates 
required by construction schedule.  Include time required for review, ordering, manufacturing, 
fabrication, and delivery when establishing dates.  Include additional time required for making 
corrections or modifications to submittals noted by the Architect and additional time for 
handling and reviewing submittals required by those corrections. 

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and 
Contractor's construction schedule. 
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2. Initial Submittal:  Submit concurrently with start-up construction schedule.  Include 
submittals required during the first 60 days of construction.  List those submittals 
required to maintain orderly progress of the Work and those required early because of 
long lead time for manufacture or fabrication. 

3. Final Submittal:  Submit concurrently with the first complete submittal of Contractor's 
construction schedule. 

a. Submit revised submittal schedule to reflect changes in current status and timing 
for submittals. 

4. Format:  Arrange the following information in a tabular format: 

a. Scheduled date for first submittal. 
b. Specification Section number and title. 
c. Submittal category:  Action, informational. 
d. Name of subcontractor. 
e. Description of the Work covered. 
f. Scheduled date for Architect's final release or approval. 
g. Scheduled dates for purchasing. 
h. Scheduled dates for installation. 
i. Activity or event number. 

1.4 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. Architect's Digital Data Files:  Electronic copies of CAD Drawings of the Contract Drawings 
will not be provided by Architect for Contractor's use in preparing submittals. 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Submit all submittal items required for each Specification Section concurrently unless 
partial submittals for portions of the Work are indicated on approved submittal schedule. 

3. Submit action submittals and informational submittals required by the same Specification 
Section as separate packages under separate transmittals. 

C. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  
Time for review shall commence on Architect's receipt of submittal.  No extension of the 
Contract Time will be authorized because of failure to transmit submittals enough in advance of 
the Work to permit processing, including resubmittals. 

1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time 
if coordination with subsequent submittals is required.  Architect will advise Contractor 
when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

3. Resubmittal Review:  Allow 15 days for review of each resubmittal. 
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4. Sequential Review:  Where sequential review of submittals by Architect's consultants, 
Owner, or other parties is indicated, allow 21 days for initial review of each submittal. 

D. Identification and Information:  Place a permanent label or title block on each paper copy 
submittal item for identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 6 by 8 inches on label or beside title block to record 

Contractor's review and approval markings and action taken by Architect. 
3. Include the following information for processing and recording action taken: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Name of subcontractor. 
f. Name of supplier. 
g. Name of manufacturer. 
h. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by a 
decimal point and then a sequential number (e.g., 061000.01).  Resubmittals 
shall include an alphabetic suffix after another decimal point (e.g., 
061000.01.A). 

i. Number and title of appropriate Specification Section. 
j. Drawing number and detail references, as appropriate. 
k. Location(s) where product is to be installed, as appropriate. 
l. Other necessary identification. 

E. Identification and Information:  Identify and incorporate information in each electronic 
submittal file as follows: 

1. Assemble complete submittal package into a single indexed file with links enabling 
navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 

a. File name shall use project identifier and Specification Section number followed 
by a decimal point and then a sequential number (e.g., LNHS-061000.01).  
Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 
LNHS-061000.01.A). 

3. Provide means for insertion to permanently record Contractor's review and approval 
markings and action taken by Architect. 

4. Include the following information on an inserted cover sheet: 

a. Project name. 
b. Date. 
c. Name and address of Architect. 
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d. Name of Contractor. 
e. Name of firm or entity that prepared submittal. 
f. Name of subcontractor. 
g. Name of supplier. 
h. Name of manufacturer. 
i. Number and title of appropriate Specification Section. 
j. Drawing number and detail references, as appropriate. 
k. Location(s) where product is to be installed, as appropriate. 
l. Related physical samples submitted directly. 
m. Other necessary identification. 

5. Include the following information as keywords in the electronic file metadata: 

a. Project name. 
b. Number and title of appropriate Specification Section. 
c. Manufacturer name. 
d. Product name. 

F. Options:  Identify options requiring selection by the Architect. 

G. Deviations:  Identify deviations from the Contract Documents on submittals. 

H. Additional Paper Copies:  Unless additional copies are required for final submittal, and unless 
Architect  observes noncompliance with provisions in the Contract Documents, initial submittal 
may serve as final submittal. 

I. Transmittal:  Assemble each submittal individually and appropriately for transmittal and 
handling.  Transmit each submittal using a transmittal form.  Architect  will discard submittals 
received from sources other than Contractor. 

1. Transmittal Form:  Provide locations on form for the following information: 

a. Project name. 
b. Date. 
c. Destination (To:). 
d. Source (From:). 
e. Names of subcontractor, manufacturer, and supplier. 
f. Category and type of submittal. 
g. Submittal purpose and description. 
h. Specification Section number and title. 
i. Indication of full or partial submittal. 
j. Drawing number and detail references, as appropriate. 
k. Transmittal number, numbered consecutively. 
l. Submittal and transmittal distribution record. 
m. Remarks. 
n. Signature of transmitter. 

2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant 
information, requests for data, revisions other than those requested by Architect  on 



UTAH STATE DEVELOPMENTAL CENTER 
AUDITORIUM REROOF 
895 N.  900 E. 
American Fork, Utah  84003 
 

08052 (09/12/08) SUBMITTAL PROCEDURES 01 3300 - 5 

previous submittals, and deviations from requirements in the Contract Documents, 
including minor variations and limitations.  Include same identification information as 
related submittal. 

J. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked with approval notation from Architect's action 

stamp. 

K. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

L. Use for Construction:  Use only final submittals that are marked with approval notation from 
Architect's action stamp. 

PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements:  Prepare and submit submittals required by 
individual Specification Sections.  Types of submittals are indicated in individual Specification 
Sections. 

1. Submit electronic submittals via email as PDF electronic files. 

a. Architect will return annotated file.  Annotate and retain one copy of file as an 
electronic Project record document file. 

2. Action Submittals:  Submit three paper copies of each submittal, unless otherwise 
indicated.  Architect will return two copies. 

3. Informational Submittals:  Submit two paper copies of each submittal, unless otherwise 
indicated.  Architect will not return copies. 

4. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements 
specified in Division 01 Section "Closeout Procedures." 

5. Certificates and Certifications Submittals:  Provide a statement that includes signature of 
entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

a. Provide a notarized statement on original paper copy certificates and certifications 
where indicated. 
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6. Test and Inspection Reports Submittals:  Comply with requirements specified in 
Division 01 Section "Quality Requirements." 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 
are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's product specifications. 
b. Standard color charts. 
c. Statement of compliance with specified referenced standards. 
d. Testing by recognized testing agency. 
e. Application of testing agency labels and seals. 
f. Notation of coordination requirements. 
g. Availability and delivery time information. 

4. Submit Product Data before or concurrent with Samples. 
5. Submit Product Data in the following format: 

a. Three paper copies of Product Data, unless otherwise indicated.  Architect will 
return two copies. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 
following information, as applicable: 

a. Identification of products. 
b. Schedules. 
c. Compliance with specified standards. 
d. Notation of coordination requirements. 
e. Notation of dimensions established by field measurement. 
f. Relationship and attachment to adjoining construction clearly indicated. 
g. Seal and signature of professional engineer if specified. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 42 inches. 

3. Submit Shop Drawings in the following format: 

a. Two opaque (bond) copies of each submittal.  Architect, through Construction 
Manager,  will return one copy. 

b. Three opaque copies of each submittal.  Architect will retain two copies; remainder 
will be returned. 
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D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together 
in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of applicable Specification Section. 

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 
Specification Sections.  Such Samples must be in an undamaged condition at time 
of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 
property, are the property of Contractor. 

4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or 
sections of units showing the full range of colors, textures, and patterns available. 

a. Number of Samples:  Submit one full set(s) of available choices where color, 
pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line.  Architect  will return submittal with options selected. 

5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared 
from same material to be used for the Work, cured and finished in manner specified, and 
physically identical with material or product proposed for use, and that show full range of 
color and texture variations expected.  Samples include, but are not limited to, the 
following:  partial sections of manufactured or fabricated components; small cuts or 
containers of materials; complete units of repetitively used materials; swatches showing 
color, texture, and pattern; color range sets; and components used for independent testing 
and inspection. 

a. Number of Samples:  Submit three sets of Samples.  Architect will retain two 
Sample sets; remainder will be returned.  Mark up and retain one returned Sample 
set as a Project record sample. 

1) Submit a single Sample where assembly details, workmanship, fabrication 
techniques, connections, operation, and other similar characteristics are to 
be demonstrated. 

2) If variation in color, pattern, texture, or other characteristic is inherent in 
material or product represented by a Sample, submit at least three sets of 
paired units that show approximate limits of variations. 
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E. Product Schedule:  As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location.  Include the 
following information in tabular form: 

1. Type of product.  Include unique identifier for each product indicated in the Contract 
Documents. 

2. Manufacturer and product name, and model number if applicable. 
3. Number and name of room or space. 
4. Location within room or space. 
5. Submit product schedule in the following format: 

a. Three paper copies of product schedule or list, unless otherwise indicated.  
Architect will return two copies. 

F. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 
Section "Construction Progress Documentation." 

G. Application for Payment:  Comply with requirements specified in Division 01 Section 
"Payment Procedures." 

H. Schedule of Values:  Comply with requirements specified in Division 01 Section "Payment 
Procedures." 

I. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or supplying 
products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 
4. Submit subcontract list in the following format: 

a. Number of Copies:  Three paper copies of subcontractor list, unless otherwise 
indicated.  Architect will return two copies. 

J. Coordination Drawings:  Comply with requirements specified in Division 01 Section "Project 
Management and Coordination." 

K. Qualification Data:  Prepare written information that demonstrates capabilities and experience 
of firm or person.  Include lists of completed projects with project names and addresses, contact 
information of architects and owners, and other information specified. 

L. Welding Certificates:  Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents.  Submit record of Welding Procedure 
Specification and Procedure Qualification Record on American Welding Society (AWS) forms.  
Include names of firms and personnel certified. 
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M. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

N. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

O. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 

P. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 

Q. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 

R. Product Test Reports:  Submit written reports indicating current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency. 

S. Research Reports:  Submit written evidence, from a model code organization acceptable to 
authorities having jurisdiction, that product complies with building code in effect for Project.  
Include the following information: 

1. Name of evaluation organization. 
2. Date of evaluation. 
3. Time period when report is in effect. 
4. Product and manufacturers' names. 
5. Description of product. 
6. Test procedures and results. 
7. Limitations of use. 

T. Schedule of Tests and Inspections:  Comply with requirements specified in Division 01 Section 
"Quality Requirements." 

U. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of tests performed before installation 
of product, for compliance with performance requirements in the Contract Documents. 

V. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting results of compatibility tests performed 
before installation of product.  Include written recommendations for primers and substrate 
preparation needed for adhesion. 
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W. Field Test Reports:  Submit reports indicating and interpreting results of field tests performed 
either during installation of product or after product is installed in its final location, for 
compliance with requirements in the Contract Documents. 

X. Maintenance Data:  Comply with requirements specified in Division 01 Section "Operation and 
Maintenance Data." 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals:  Review each submittal and check for coordination with 
other Work of the Contract and for compliance with the Contract Documents.  Note corrections 
and field dimensions.  Mark with approval stamp before submitting to Architect. 

B. Project Closeout and Maintenance/Material Submittals:  Refer to requirements in Division 01 
Section "Closeout Procedures." 

C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and 
will return them without action. 

B. Action Submittals:  Architect  will review each submittal, make marks to indicate corrections or 
modifications required, and return it.  Architect  will stamp each submittal with an action stamp 
and will mark stamp appropriately to indicate action, as follows: 

1. “Conforms”: Submittal appears to conform to the intent of the construction requirements; 
or with minor changes as noted (notes) will meet the intent of the construction 
documents.  The submittal may be used for work on the project as noted. 

2. “Notes”: The submittal includes information that must be modified on the submittal for it 
to conform to the intent of the construction documents. 

3. “Revise and Resubmit”: The submittal must be revised in accordance with comments 
noted and resubmitted for review.  The submittal may not be used for work on the 
project. 

4. “Does Not Conform”: The submittal may not be used for work on the project. 

C. Informational Submittals:  Architect will review each submittal and will not return it, or will 
return it if it does not comply with requirements.  Architect  will forward each submittal to 
appropriate party. 
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D. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 
submittals has received prior approval from Architect. 

E. Incomplete submittals are not acceptable, will be considered nonresponsive, and will be 
returned without review. 

F. Submittals not required by the Contract Documents may not be reviewed and may be discarded. 

END OF SECTION 01 3300 
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SECTION 01 4000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and quality 
control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated.  These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

1. Specific quality-assurance and -control requirements for individual construction activities 
are specified in the Sections that specify those activities.  Requirements in those Sections 
may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document 
requirements. 

3. Requirements for Contractor to provide quality-assurance and -control services required 
by Architect, Owner, or authorities having jurisdiction are not limited by provisions of 
this Section. 

C. Related Sections: 

1. Division 01 Section "Construction Progress Documentation" for developing a schedule of 
required tests and inspections. 

2. Divisions 02 through 49 Sections for specific test and inspection requirements. 

1.2 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements.  Services do not include contract 
enforcement activities performed by Architect. 

C. Mockups:  Full size physical assemblies that are constructed on-site.  Mockups are constructed 
to verify selections made under sample submittals; to demonstrate aesthetic effects and, where 
indicated, qualities of materials and execution; to review coordination, testing, or operation; to 
show interface between dissimilar materials; and to demonstrate compliance with specified 



UTAH STATE DEVELOPMENTAL CENTER 
AUDITORIUM REROOF 
895 N.  900 E. 
American Fork, Utah  84003 
 

08052 (09/12/08) QUALITY REQUIREMENTS 01 4000 - 2 

installation tolerances.  Mockups are not Samples.  Unless otherwise indicated, approved 
mockups establish the standard by which the Work will be judged. 

1. Laboratory Mockups:  Full-size, physical assemblies constructed at testing facility to 
verify performance characteristics. 

D. Preconstruction Testing:  Tests and inspections performed specifically for the Project before 
products and materials are incorporated into the Work to verify performance or compliance with 
specified criteria. 

E. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 
establish product performance and compliance with specified requirements. 

F. Source Quality-Control Testing:  Tests and inspections that are performed at the source, i.e., 
plant, mill, factory, or shop. 

G. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation 
of the Work and for completed Work. 

H. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing 
laboratory shall mean the same as testing agency. 

I. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 
including installation, erection, application, and similar operations. 

1. Use of trade-specific terminology in referring to a trade or entity does not require that 
certain construction activities be performed by accredited or unionized individuals, or 
that requirements specified apply exclusively to specific trade or trades. 

J. Experienced:  When used with an entity or individual, "experienced" means having successfully 
completed a minimum of five previous projects similar in nature, size, and extent to this Project; 
being familiar with special requirements indicated; and having complied with requirements of 
authorities having jurisdiction. 

1.3 CONFLICTING REQUIREMENTS 

A. Referenced Standards:  If compliance with two or more standards is specified and the standards 
establish different or conflicting requirements for minimum quantities or quality levels, comply 
with the most stringent requirement.  Refer conflicting requirements that are different, but 
apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be 
the minimum provided or performed.  The actual installation may comply exactly with the 
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.  
To comply with these requirements, indicated numeric values are minimum or maximum, as 
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appropriate, for the context of requirements.  Refer uncertainties to Architect for a decision 
before proceeding. 

1.4 ACTION SUBMITTALS 

A. Shop Drawings:  For laboratory mockups, provide plans, sections, and elevations, indicating 
materials and size of mockup construction. 

1. Indicate manufacturer and model number of individual components. 
2. Provide axonometric drawings for conditions difficult to illustrate in two dimensions. 

1.5 INFORMATIONAL SUBMITTALS 

A. Contractor's Quality-Control Plan:  For quality-assurance and quality-control activities and 
responsibilities. 

B. Contractor's Quality-Control Manager Qualifications:  For supervisory personnel. 

C. Contractor's Statement of Responsibility:  When required by authorities having jurisdiction, 
submit copy of written statement of responsibility sent to authorities having jurisdiction before 
starting work on the following systems. 

1. Seismic-force resisting system, designated seismic system, or component listed in the 
designated seismic system quality assurance plan prepared by the Architect. 

2. Main wind-force resisting system or a wind-resisting component listed in the wind-force-
resisting system quality assurance plan prepared by the Architect. 

D. Testing Agency Qualifications:  For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include proof of qualifications in the form of a 
recent report on the inspection of the testing agency by a recognized authority. 

E. Schedule of Tests and Inspections:  Prepare in tabular form and include the following: 

1. Specification Section number and title. 
2. Entity responsible for performing tests and inspections. 
3. Description of test and inspection. 
4. Identification of applicable standards. 
5. Identification of test and inspection methods. 
6. Number of tests and inspections required. 
7. Time schedule or time span for tests and inspections. 
8. Requirements for obtaining samples. 
9. Unique characteristics of each quality-control service. 
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1.6 CONTRACTOR'S QUALITY-CONTROL PLAN 

A. Quality-Control Plan, General:  Submit quality-control plan within 10 days of Notice of Award, 
and not less than five days prior to preconstruction conference.  Submit in format acceptable to 
Architect.  Identify personnel, procedures, controls, instructions, tests, records, and forms to be 
used to carry out Contractor's quality-assurance and quality-control responsibilities.  Coordinate 
with Contractor's construction schedule. 

B. Quality-Control Personnel Qualifications:  Engage qualified full-time personnel trained and 
experienced in managing and executing quality-assurance and quality-control procedures 
similar in nature and extent to those required for Project. 

1. Project quality-control manager may also serve as Project superintendent. 

C. Submittal Procedure:  Describe procedures for ensuring compliance with requirements through 
review and management of submittal process.  Indicate qualifications of personnel responsible 
for submittal review. 

D. Testing and Inspection:  Include in quality-control plan a comprehensive schedule of Work 
requiring testing or inspection, including the following: 

1. Contractor-performed tests and inspections including subcontractor-performed tests and 
inspections.  Include required tests and inspections and Contractor-elected tests and 
inspections. 

2. Special inspections required by authorities having jurisdiction and indicated on the 
"Statement of Special Inspections." 

3. Owner-performed tests and inspections indicated in the Contract Documents, including 
tests and inspections indicated to be performed by the Commissioning Authority. 

E. Continuous Inspection of Workmanship:  Describe process for continuous inspection during 
construction to identify and correct deficiencies in workmanship in addition to testing and 
inspection specified.  Indicate types of corrective actions to be required to bring work into 
compliance with standards of workmanship established by Contract requirements and approved 
mockups. 

F. Monitoring and Documentation:  Maintain testing and inspection reports including log of 
approved and rejected results.  Include work Architect has indicated as nonconforming or 
defective.  Indicate corrective actions taken to bring nonconforming work into compliance with 
requirements.  Comply with requirements of authorities having jurisdiction. 

1.7 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports:  Prepare and submit certified written reports specified in other 
Sections.  Include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
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4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample taking and testing and 

inspecting. 
11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

B. Manufacturer's Technical Representative's Field Reports:  Prepare written information 
documenting manufacturer's technical representative's tests and inspections specified in other 
Sections.  Include the following: 

1. Name, address, and telephone number of technical representative making report. 
2. Statement on condition of substrates and their acceptability for installation of product. 
3. Statement that products at Project site comply with requirements. 
4. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
5. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
6. Statement whether conditions, products, and installation will affect warranty. 
7. Other required items indicated in individual Specification Sections. 

C. Factory-Authorized Service Representative's Reports:  Prepare written information documenting 
manufacturer's factory-authorized service representative's tests and inspections specified in 
other Sections.  Include the following: 

1. Name, address, and telephone number of factory-authorized service representative 
making report. 

2. Statement that equipment complies with requirements. 
3. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 
4. Statement whether conditions, products, and installation will affect warranty. 
5. Other required items indicated in individual Specification Sections. 

D. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents, established for 
compliance with standards and regulations bearing on performance of the Work. 

1.8 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this article establish the minimum qualification levels 
required; individual Specification Sections specify additional requirements. 
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B. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar 
to those indicated for this Project and with a record of successful in-service performance, as 
well as sufficient production capacity to produce required units. 

C. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated 
for this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

D. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful in-service performance. 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to 
practice in jurisdiction where Project is located and who is experienced in providing 
engineering services of the kind indicated.  Engineering services are defined as those performed 
for installations of the system, assembly, or product that are similar to those indicated for this 
Project in material, design, and extent. 

F. Specialists:  Certain Specification Sections require that specific construction activities shall be 
performed by entities who are recognized experts in those operations.  Specialists shall satisfy 
qualification requirements indicated and shall be engaged for the activities indicated. 

1. Requirements of authorities having jurisdiction shall supersede requirements for 
specialists. 

G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the 
experience and capability to conduct testing and inspecting indicated, as documented according 
to ASTM E 329; and with additional qualifications specified in individual Sections; and where 
required by authorities having jurisdiction, that is acceptable to authorities. 

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7. 
2. NVLAP:  A testing agency accredited according to NIST's National Voluntary 

Laboratory Accreditation Program. 

H. Manufacturer's Technical Representative Qualifications:  An authorized representative of 
manufacturer who is trained and approved by manufacturer to observe and inspect installation 
of manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project. 

I. Factory-Authorized Service Representative Qualifications:  An authorized representative of 
manufacturer who is trained and approved by manufacturer to inspect installation of 
manufacturer's products that are similar in material, design, and extent to those indicated for this 
Project. 

J. Preconstruction Testing:  Where testing agency is indicated to perform preconstruction testing 
for compliance with specified requirements for performance and test methods, comply with the 
following: 

1. Contractor responsibilities include the following: 
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a. Provide test specimens representative of proposed products and construction. 
b. Submit specimens in a timely manner with sufficient time for testing and analyzing 

results to prevent delaying the Work. 
c. Provide sizes and configurations of test assemblies, mockups, and laboratory 

mockups to adequately demonstrate capability of products to comply with 
performance requirements. 

d. Build site-assembled test assemblies and mockups using installers who will 
perform same tasks for Project. 

e. Build laboratory mockups at testing facility using personnel, products, and 
methods of construction indicated for the completed Work. 

f. When testing is complete, remove test specimens, assemblies, mockups, and 
laboratory mockups; do not reuse products on Project. 

2. Testing Agency Responsibilities:  Submit a certified written report of each test, 
inspection, and similar quality-assurance service to Architect, with copy to Contractor.  
Interpret tests and inspections and state in each report whether tested and inspected work 
complies with or deviates from the Contract Documents. 

K. Mockups:  Before installing portions of the Work requiring mockups, build mockups for each 
form of construction and finish required to comply with the following requirements, using 
materials indicated for the completed Work: 

1. Build mockups in location and of size indicated or, if not indicated, as directed by 
Architect. 

2. Notify Architect seven days in advance of dates and times when mockups will be 
constructed. 

3. Employ supervisory personnel who will oversee mockup construction.  Employ workers 
that will be employed during the construction at the Project. 

4. Demonstrate the proposed range of aesthetic effects and workmanship. 
5. Obtain Architect's approval of mockups before starting work, fabrication, or construction. 

a. Allow seven days for initial review and each re-review of each mockup. 

6. Maintain mockups during construction in an undisturbed condition as a standard for 
judging the completed Work. 

7. Demolish and remove mockups when directed, unless otherwise indicated. 

L. Laboratory Mockups:  Comply with requirements of preconstruction testing and those specified 
in individual Specification Sections in Divisions 02 through 49. 

1.9 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, 
Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 
agencies engaged and a description of types of testing and inspecting they are engaged to 
perform. 
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2. Payment for these services will be made from testing and inspecting allowances, as 
authorized by Change Orders. 

3. Costs for retesting and reinspecting construction that replaces or is necessitated by work 
that failed to comply with the Contract Documents will be charged to Contractor, and the 
Contract Sum will be adjusted by Change Order. 

B. Contractor Responsibilities:  Tests and inspections not explicitly assigned to Owner are 
Contractor's responsibility.  Perform additional quality-control activities required to verify that 
the Work complies with requirements, whether specified or not. 

1. Unless otherwise indicated, provide quality-control services specified and those required 
by authorities having jurisdiction.  Perform quality-control services required of 
Contractor by authorities having jurisdiction, whether specified or not. 

2. Where services are indicated as Contractor's responsibility, engage a qualified testing 
agency to perform these quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in 
writing by Owner. 

3. Notify testing agencies at least 24 hours in advance of time when Work that requires 
testing or inspecting will be performed. 

4. Where quality-control services are indicated as Contractor's responsibility, submit a 
certified written report, in duplicate, of each quality-control service. 

5. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

6. Submit additional copies of each written report directly to authorities having jurisdiction, 
when they so direct. 

C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, including 
service connections.  Report results in writing as specified in Division 01 Section "Submittal 
Procedures." 

D. Manufacturer's Technical Services:  Where indicated, engage a manufacturer's technical 
representative to observe and inspect the Work.  Manufacturer's technical representative's 
services include participation in preinstallation conferences, examination of substrates and 
conditions, verification of materials, observation of Installer activities, inspection of completed 
portions of the Work, and submittal of written reports. 

E. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

F. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of 
duties.  Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 
Work during performance of its services. 



UTAH STATE DEVELOPMENTAL CENTER 
AUDITORIUM REROOF 
895 N.  900 E. 
American Fork, Utah  84003 
 

08052 (09/12/08) QUALITY REQUIREMENTS 01 4000 - 9 

2. Determine the location from which test samples will be taken and in which in-situ tests 
are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 
inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 
quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve 
or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

G. Associated Services:  Cooperate with agencies performing required tests, inspections, and 
similar quality-control services, and provide reasonable auxiliary services as requested.  Notify 
agency sufficiently in advance of operations to permit assignment of personnel.  Provide the 
following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
7. Security and protection for samples and for testing and inspecting equipment at Project 

site. 

H. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance 
and -control services with a minimum of delay and to avoid necessity of removing and 
replacing construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

I. Schedule of Tests and Inspections:  Prepare a schedule of tests, inspections, and similar quality-
control services required by the Contract Documents as a component of the Contractor's quality-
control plan.  Coordinate and submit concurrently with Contractor's construction schedule.  
Update as the Work progresses.  . 

1. Distribution:  Distribute schedule to Owner, Architect, testing agencies, and each party 
involved in performance of portions of the Work where tests and inspections are required. 

1.10 SPECIAL TESTS AND INSPECTIONS 

A. Special Tests and Inspections:  Engage a qualified testing agency to conduct special tests and 
inspections required by authorities having jurisdiction as the responsibility of Owner, and as 
follows: 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Prepare a record of tests and inspections.  Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide access to 
test and inspection log for Architect's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections or matching existing substrates and finishes.  Restore patched 
areas and extend restoration into adjoining areas with durable seams that are as invisible 
as possible.  Comply with the Contract Document requirements for cutting and patching 
in Division 01 Section "Execution." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 01 4000 
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SECTION 01 5000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Sections: 

1. Division 01 Section "Summary" for work restrictions and limitations on utility 
interruptions. 

1.2 USE CHARGES 

A. General:  Installation and removal of and use charges for temporary facilities shall be included 
in the Contract Sum unless otherwise indicated.  Allow other entities to use temporary services 
and facilities without cost, including, but not limited to, Architect, occupants of Project, testing 
agencies, and authorities having jurisdiction. 

B. Water and Sewer Service from Existing System:  Water from Owner's existing water system is 
available for use without metering and without payment of use charges.  Provide connections 
and extensions of services as required for construction operations. 

C. Electric Power Service from Existing System:  Electric power from Owner's existing system is 
available for use without metering and without payment of use charges.  Provide connections 
and extensions of services as required for construction operations. 

1.3 INFORMATIONAL SUBMITTALS 

A. Site Plan:  Show temporary facilities, utility hookups, staging areas, and parking areas for 
construction personnel. 

B. Moisture-Protection Plan:  Describe procedures and controls for protecting materials and 
construction from water absorption and damage, including delivery, handling, and storage 
provisions for materials subject to water absorption or water damage, discarding water-damaged 
materials, protocols for mitigating water intrusion into completed Work, and replacing water 
damaged Work. 

C. Dust-Control and HVAC-Control Plan:  Submit coordination drawing and narrative that 
indicates the dust-control and HVAC-control measures proposed for use, proposed locations, 
and proposed time frame for their operation.  Identify further options if proposed measures are 
later determined to be inadequate.  Include the following: 
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1. Locations of dust-control partitions at each phase of the work. 
2. HVAC system isolation schematic drawing. 
3. Location of proposed air filtration system discharge. 
4. Other dust-control measures. 
5. Waste management plan. 

1.4 QUALITY ASSURANCE 

A. Accessible Temporary Egress:  Coordinate with Owner to determine if building will be in use 
during construction activities.  If building is in use, comply with applicable provisions in the 
U.S. Architectural & Transportation Barriers Compliance Board's ADA-ABA Accessibility 
Guidelines and ICC/ANSI A117.1. 

1.5 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities:  Engage installer of each permanent service to assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Portable Chain-Link Fencing:  Minimum 2-inch, 0.148-inch- thick, galvanized steel, chain-link 
fabric fencing; minimum 6 feet high with galvanized steel pipe posts; minimum 2-3/8-inch- OD 
line posts and 2-7/8-inch- OD corner and pull posts, with 1-5/8-inch- OD top and bottom rails.  
Provide galvanized steel bases for supporting posts. 

2.2 TEMPORARY FACILITIES 

A. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate 
materials and equipment for construction operations. 

1. Store combustible materials apart from building. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work.  Relocate and modify facilities as required by progress of the 
Work. 
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B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. General:  Install temporary service or connect to existing service. 

1. Arrange with utility company, Owner, and existing users for time when service can be 
interrupted, if necessary, to make connections for temporary services. 

B. Telephone Service:  Provide superintendent with cellular telephone or portable two-way radio 
for use when away from field office. 

C. Water Service:  Connect to Owner's existing water service facilities.  Clean and maintain water 
service facilities in a condition acceptable to Owner.  At Substantial Completion, restore these 
facilities to condition existing before initial use. 

D. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of 
construction personnel.  Comply with requirements of authorities having jurisdiction for type, 
number, location, operation, and maintenance of fixtures and facilities. 

1. Toilets:  Use of Owner's existing toilet facilities will be permitted, as long as facilities are 
cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, 
restore these facilities to condition existing before initial use. 

E. Heating and Cooling:  Provide temporary heating and cooling required by construction activities 
for curing or drying of completed installations or for protecting installed construction from 
adverse effects of low temperatures or high humidity.  Select equipment that will not have a 
harmful effect on completed installations or elements being installed. 

F. Isolation of Work Areas in Occupied Facilities:  Prevent dust, fumes, and odors from entering 
occupied areas. 

1. Prior to commencing work, isolate the HVAC system in area where work is to be 
performed in accordance with approved coordination drawings. 

a. Disconnect supply and return ductwork in work area from HVAC systems 
servicing occupied areas. 

b. Maintain negative air pressure within work area using HEPA-equipped air 
filtration units, starting with commencement of temporary partition construction, 
and continuing until removal of temporary partitions is complete. 

2. Perform daily construction cleanup and final cleanup using approved, HEPA-filter-
equipped vacuum equipment. 

G. Electric Power Service:  Connect to Owner's existing electric power service.  Maintain 
equipment in a condition acceptable to Owner. 
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H. Lighting:  Provide temporary lighting with local switching that provides adequate illumination 
for construction operations, observations, inspections, and traffic conditions. 

1. Install and operate temporary lighting that fulfills security and protection requirements 
without operating entire system. 

2. Install lighting for Project identification sign. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Comply with the following: 

1. Provide construction for temporary sheds located within construction area or within 30 
feet of building lines that is noncombustible according to ASTM E 136.  Comply with 
NFPA 241. 

2. Maintain support facilities until Architect schedules Substantial Completion inspection.  
Remove before Substantial Completion.  Personnel remaining after Substantial 
Completion will be permitted to use permanent facilities, under conditions acceptable to 
Owner. 

B. Traffic Controls:  Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain including curbs, pavement, and utilities. 
2. Maintain access for fire-fighting equipment and access to fire hydrants. 

C. Parking:  Use designated areas of Owner's existing parking areas for construction personnel. 

D. Project Signs:  Provide Project signs as indicated.  Unauthorized signs are not permitted. 

1. Identification Signs:  Provide Project identification signs as indicated on Drawings. 
2. Temporary Signs:  Provide other signs as indicated and as required to inform public and 

individuals seeking entrance to Project. 

a. Provide temporary, directional signs for construction personnel and visitors. 

3. Maintain and touchup signs so they are legible at all times. 

E. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle 
waste from construction operations.  Comply with requirements of authorities having 
jurisdiction.  Comply with Division 01 Section "Execution" for progress cleaning requirements. 

F. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel. 

1. Truck cranes and similar devices used for hoisting materials are considered "tools and 
equipment" and not temporary facilities. 

G. Existing Stair Usage:  Use of Owner's existing stairs will be permitted, provided stairs are 
cleaned and maintained in a condition acceptable to Owner.  At Substantial Completion, restore 
stairs to condition existing before initial use. 



UTAH STATE DEVELOPMENTAL CENTER 
AUDITORIUM REROOF 
895 N.  900 E. 
American Fork, Utah  84003 
 

08052 (09/12/08) TEMPORARY FACILITIES AND CONTROLS 01 5000 - 5 

1. Provide protective coverings, barriers, devices, signs, or other procedures to protect stairs 
and to maintain means of egress.  If stairs become damaged, restore damaged areas so no 
evidence remains of correction work. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 
construction as required to comply with environmental regulations and that minimize possible 
air, waterway, and subsoil contamination or pollution or other undesirable effects. 

1. Comply with work restrictions specified in Division 01 Section "Summary." 

B. Stormwater Control:  Comply with requirements of authorities having jurisdiction.  Provide 
barriers in and around excavations and subgrade construction to prevent flooding by runoff of 
stormwater from heavy rains. 

C. Security Enclosure and Lockup:  Install temporary enclosure around partially completed areas 
of construction.  Provide lockable entrances to prevent unauthorized entrance, vandalism, theft, 
and similar violations of security.  Lock entrances at end of each work day. 

D. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting. 

E. Temporary Egress:  Maintain temporary egress from existing occupied facilities as indicated 
and as required by authorities having jurisdiction. 

F. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, and similar 
activities.  Provide temporary weathertight enclosure for building exterior. 

1. Where heating or cooling is needed and permanent enclosure is not complete, insulate 
temporary enclosures. 

3.5 MOISTURE AND MOLD CONTROL 

A. Contractor's Moisture-Protection Plan:  Avoid trapping water in finished work.  Document 
visible signs of mold that may appear during construction. 

B. Exposed Construction Phase:  Before installation of weather barriers, when materials are subject 
to wetting and exposure and to airborne mold spores, protect as follows: 

1. Protect porous materials from water damage. 
2. Protect stored and installed material from flowing or standing water. 
3. Keep porous and organic materials from coming into prolonged contact with concrete. 
4. Remove standing water from decks. 
5. Keep deck openings covered or dammed. 
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3.6 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance:  Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

C. Termination and Removal:  Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion.  Complete or, if necessary, restore permanent construction that may 
have been delayed because of interference with temporary facility.  Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of Contractor.  
Owner reserves right to take possession of Project identification signs. 

2. At Substantial Completion, repair, renovate, and clean permanent facilities used during 
construction period.  Comply with final cleaning requirements specified in Division 01 
Section "Closeout Procedures." 

END OF SECTION 01 5000 



UTAH STATE DEVELOPMENTAL CENTER 
AUDITORIUM REROOF 
895 N.  900 E. 
American Fork, Utah  84003 
 

08052 (09/12/08) PRODUCT REQUIREMENTS 01 6000 - 1 

SECTION 01 6000 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for selection of products for use in 
Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; and comparable products. 

1.2 DEFINITIONS 

A. Products:  Items obtained for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock.  The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another project or 
facility.  Products salvaged or recycled from other projects are not considered new 
products. 

3. Comparable Product:  Product that is demonstrated and approved through submittal 
process to have the indicated qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics that equal or 
exceed those of specified product. 

B. Basis-of-Design Product Specification:  A specification in which a specific manufacturer's 
product is named and accompanied by the words "basis-of-design product," including make or 
model number or other designation, to establish the significant qualities related to type, 
function, dimension, in-service performance, physical properties, appearance, and other 
characteristics for purposes of evaluating comparable products of additional manufacturers 
named in the specification. 

1.3 ACTION SUBMITTALS 

A. Comparable Product Requests:  Submit request for consideration of each comparable product.  
Identify product or fabrication or installation method to be replaced.  Include Specification 
Section number and title and Drawing numbers and titles. 

1. Include data to indicate compliance with the requirements specified in "Comparable 
Products" Article. 

2. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of a comparable product 
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request.  Architect will notify Contractor of approval or rejection of proposed comparable 
product request within 15 days of receipt of request, or seven days of receipt of additional 
information or documentation, whichever is later. 

a. Form of Approval:  As specified in Division 01 Section "Submittal Procedures." 
b. Use product specified if Architect does not issue a decision on use of a comparable 

product request within time allocated. 

B. Basis-of-Design Product Specification Submittal:  Comply with requirements in Division 01 
Section "Submittal Procedures." Show compliance with requirements. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, select product compatible with products previously selected, even if 
previously selected products were also options. 

1. Each contractor is responsible for providing products and construction methods 
compatible with products and construction methods of other contractors. 

2. If a dispute arises between contractors over concurrently selectable but incompatible 
products, Architect will determine which products shall be used. 

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft and vandalism.  Comply with manufacturer's written 
instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to determine compliance with the Contract Documents and 
to determine that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 



UTAH STATE DEVELOPMENTAL CENTER 
AUDITORIUM REROOF 
895 N.  900 E. 
American Fork, Utah  84003 
 

08052 (09/12/08) PRODUCT REQUIREMENTS 01 6000 - 3 

4. Store foam plastic from exposure to sunlight, except to extent necessary for period of 
installation and concealment. 

5. Comply with product manufacturer's written instructions for temperature, humidity, 
ventilation, and weather-protection requirements for storage. 

6. Protect stored products from damage and liquids from freezing. 
7. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner. 

1.6 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty:  Written warranty furnished by individual manufacturer for a 
particular product and specifically endorsed by manufacturer to Owner. 

2. Special Warranty:  Written warranty required by the Contract Documents to provide 
specific rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 
properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, prepare a 
written document using indicated form properly executed. 

3. Refer to Divisions 02 through 49. Sections for specific content requirements and 
particular requirements for submitting special warranties. 

C. Submittal Time:  Comply with requirements in Division 01 Section "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract Documents, 
are undamaged and, unless otherwise indicated, are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents. 
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4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Descriptive, performance, and reference standard requirements in the Specifications 
establish salient characteristics of products. 

6. Or Equal:  For products specified by name and accompanied by the term "or equal," or 
"or approved equal," or "or approved," comply with requirements in "Comparable 
Products" Article to obtain approval for use of an unnamed product. 

B. Product Selection Procedures: 

1. Product:  Where Specifications name a single manufacturer and product, provide the 
named product that complies with requirements.  Comparable products or substitutions 
for Contractor's convenience will not be considered. 

2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, 
provide a product by the named manufacturer or source that complies with requirements.  
Comparable products or substitutions for Contractor's convenience will not be 
considered. 

3. Products: 

a. Restricted List:  Where Specifications include a list of names of both 
manufacturers and products, provide one of the products listed that complies with 
requirements.  Comparable products or substitutions for Contractor's convenience 
will be considered, unless otherwise indicated. 

b. Nonrestricted List:  Where Specifications include a list of names of both available 
manufacturers and products, provide one of the products listed, or an unnamed 
product, that complies with requirements.  Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed product. 

4. Manufacturers: 

a. Restricted List:  Where Specifications include a list of manufacturers' names, 
provide a product by one of the manufacturers listed that complies with 
requirements. Comparable products or substitutions for Contractor's convenience 
will be considered, unless otherwise indicated. 

b. Nonrestricted List:  Where Specifications include a list of available manufacturers, 
provide a product by one of the manufacturers listed, or a product by an unnamed 
manufacturer, that complies with requirements.  Comply with requirements in 
"Comparable Products" Article for consideration of an unnamed manufacturer's 
product. 

5. Basis-of-Design Product:  Where Specifications name a product, or refer to a product 
indicated on Drawings, and include a list of manufacturers, provide the specified or 
indicated product or a comparable product by one of the other named manufacturers.  
Drawings and Specifications indicate sizes, profiles, dimensions, and other characteristics 
that are based on the product named.  Comply with requirements in "Comparable 
Products" Article for consideration of an unnamed product by one of the other named 
manufacturers. 
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C. Visual Matching Specification:  Where Specifications require "match Architect's sample", 
provide a product that complies with requirements and matches Architect's sample.  Architect's 
decision will be final on whether a proposed product matches. 

1. If no product available within specified category matches and complies with other 
specified requirements, comply with requirements in Division 01 Section "Substitution 
Procedures" for proposal of product. 

D. Visual Selection Specification:  Where Specifications include the phrase "as selected by 
Architect from manufacturer's full range" or similar phrase, select a product that complies with 
requirements.  Architect will select color, gloss, pattern, density, or texture from manufacturer's 
product line that includes both standard and premium items. 

2.2 COMPARABLE PRODUCTS 

A. Conditions for Consideration:  Architect will consider Contractor's request for comparable 
product when the following conditions are satisfied.  If the following conditions are not 
satisfied, Architect may return requests without action, except to record noncompliance with 
these requirements: 

1. Evidence that the proposed product does not require revisions to the Contract Documents, 
that it is consistent with the Contract Documents and will produce the indicated results, 
and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 6000 
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SECTION 01 7300 - EXECUTION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work including, but not limited to, the following: 

1. Installation of the Work. 
2. Cutting and patching. 
3. Progress cleaning. 
4. Protection of installed construction. 
5. Correction of the Work. 

B. Related Sections: 

1. Division 01 Section "Submittal Procedures" for submitting surveys. 
2. Division 02 Section "Selective Structure Demolition" for demolition and removal of 

selected portions of the building. 

1.2 DEFINITIONS 

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of 
other work. 

B. Patching:  Fitting and repair work required to restore construction to original conditions after 
installation of other work. 

1.3 INFORMATIONAL SUBMITTALS 

A. Cutting and Patching Plan:  Submit plan describing procedures at least 10 days prior to the time 
cutting and patching will be performed.  Include the following information: 

1. Extent:  Describe reason for and extent of each occurrence of cutting and patching. 
2. Changes to In-Place Construction:  Describe anticipated results.  Include changes to 

structural elements and operating components as well as changes in building appearance 
and other significant visual elements. 

3. Products:  List products to be used for patching and firms or entities that will perform 
patching work. 

4. Dates:  Indicate when cutting and patching will be performed. 
5. Utilities and Mechanical and Electrical Systems:  List services and systems that cutting 

and patching procedures will disturb or affect.  List services and systems that will be 
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relocated and those that will be temporarily out of service.  Indicate how long services 
and systems will be disrupted. 

B. Landfill Receipts:  Submit copy of receipts issued by a landfill facility, licensed to accept 
hazardous materials, for hazardous waste disposal. 

1.4 QUALITY ASSURANCE 

A. Cutting and Patching:  Comply with requirements for and limitations on cutting and patching of 
construction elements. 

1. Structural Elements:  When cutting and patching structural elements, notify Architect of 
locations and details of cutting and await directions from the Architect before proceeding.  
Shore, brace, and support structural element during cutting and patching.  Do not cut and 
patch structural elements in a manner that could change their load-carrying capacity or 
increase deflection. 

2. Operational Elements:  Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety. 

3. Other Construction Elements:  Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance or 
decreased operational life or safety. 

4. Visual Elements:  Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching.  Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities.  Remove and 
replace construction that has been cut and patched in a visually unsatisfactory manner. 

B. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties involved 
in cutting and patching, including mechanical and electrical trades.  Review areas of potential 
interference and conflict.  Coordinate procedures and resolve potential conflicts before 
proceeding. 

C. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's written 
recommendations and instructions for installation of products and equipment. 

1.5 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 
during installation or cutting and patching operations, by methods and with materials so as not 
to void existing warranties. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. In-Place Materials:  Use materials for patching identical to in-place materials.  For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will provide a match acceptable to the Architect for the visual and functional 
performance of in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examination and Acceptance of Conditions:  Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance.  Record observations. 

1. Written Report:  Where a written report listing conditions detrimental to performance of 
the Work is required by other Sections, include the following: 

a. Description of the Work. 
b. List of detrimental conditions, including substrates. 
c. List of unacceptable installation tolerances. 
d. Recommended corrections. 

2. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

3. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

4. Proceed with installation only after unsatisfactory conditions have been corrected.  
Proceeding with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 
measurements before installing each product.  Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 
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B. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 
clarification of the Contract Documents caused by differing field conditions outside the control 
of the Contractor, submit a request for information to Architect according to requirements in 
Division 01 Section "Project Management and Coordination." 

3.3 CONSTRUCTION LAYOUT 

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on 
Drawings, in relation to the property survey and existing benchmarks.  If discrepancies are 
discovered, notify Architect promptly. 

3.4 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results.  
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels. 

F. Templates:  Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed.  Check Shop Drawings of other work to confirm that 
adequate provisions are made for locating and installing products to comply with indicated 
requirements. 

G. Attachment:  Provide blocking and attachment plates and anchors and fasteners of adequate size 
and number to securely anchor each component in place, accurately located and aligned with 
other portions of the Work.  Where size and type of attachments are not indicated, verify size 
and type required for load conditions. 

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
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3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 
directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and 
items with integral anchors, that are to be embedded in concrete or masonry.  Deliver 
such items to Project site in time for installation. 

H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints. 

I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous. 

3.5 CUTTING AND PATCHING 

A. Cutting and Patching, General:  Employ skilled workers to perform cutting and patching.  
Proceed with cutting and patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Temporary Support:  Provide temporary support of work to be cut. 

C. Protection:  Protect in-place construction during cutting and patching to prevent damage.  
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

D. Adjacent Occupied Areas:  Where interference with use of adjoining areas or interruption of 
free passage to adjoining areas is unavoidable, coordinate cutting and patching in accordance 
with requirements of Division 01 Section "Summary." 

E. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction.  If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping.  Cut holes and slots neatly to minimum size required, and with 
minimum disturbance of adjacent surfaces.  Temporarily cover openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces. 
3. Proceed with patching after construction operations requiring cutting are complete. 

F. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other work.  Patch with durable seams that are as invisible as 
practicable.  Provide materials and comply with installation requirements specified in other 
Sections, where applicable. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate physical integrity of installation. 
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2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will minimize evidence 
of patching and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 
materials. 

b. Restore damaged pipe covering to its original condition. 

3. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 
weathertight condition. 

G. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.6 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily, including common areas.  Enforce 
requirements strictly.  Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F. 

3. Containerize hazardous and unsanitary waste materials separately from other waste.  
Mark containers appropriately and dispose of legally, according to regulations. 

a. Utilize containers intended for holding waste materials of type to be stored. 

4. Coordinate progress cleaning for joint-use areas where more than one installer has 
worked. 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended.  If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces. 

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space. 
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F. Exposed Surfaces in Finished Areas:  Clean exposed surfaces and protect as necessary to ensure 
freedom from damage and deterioration at time of Substantial Completion. 

G. Waste Disposal:  Do not bury or burn waste materials on-site.  Do not wash waste materials 
down sewers or into waterways.  Comply with waste disposal requirements in Division 01 
Section "Temporary Facilities and Controls." 

H. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place.  Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

I. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period.  Adjust and lubricate operable components to ensure 
operability without damaging effects. 

J. Limiting Exposures: Supervise construction operations to assure that no part of the construction, 
completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious 
exposure during the construction period. 

3.7 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 
or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

3.8 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes. 

B. Restore permanent facilities used during construction to their specified condition. 

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired 
without visible evidence of repair. 

END OF SECTION 01 7300 
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SECTION 01 7700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 

B. Related Sections: 

1. Division 01 Section "Photographic Documentation" for submitting final completion 
construction photographic documentation. 

2. Division 01 Section "Execution" for progress cleaning of Project site. 
3. Division 01 Section "Project Record Documents" for submitting Record Drawings, 

Record Specifications, and Record Product Data. 

1.2 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial 
Completion, complete the following.  List items below that are incomplete with request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on 
the list, and reasons why the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 
3. Submit specific warranties, workmanship bonds, maintenance service agreements, final 

certifications, and similar documents. 
4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to 

services and utilities.  Include occupancy permits, operating certificates, and similar 
releases. 

5. Prepare and submit Project Record Documents, operation and maintenance manuals, final 
completion construction photographic documentation, damage or settlement surveys, 
property surveys, and similar final record information. 

6. Deliver tools, spare parts, extra materials, and similar items to location designated by 
Owner.  Label with manufacturer's name and model number where applicable. 

7. Terminate and remove temporary facilities from Project site, construction tools, and 
similar elements, unless required for other phases of the work. 

8. Advise Owner of changeover in heat and other utilities. 
9. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance. 
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10. Complete final cleaning requirements, including touchup painting. 
11. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Architect will prepare the Certificate of Substantial Completion after inspection 
or will notify Contractor of items, either on Contractor's list or additional items identified by 
Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for final completion. 

1.3 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining final completion, 
complete the following: 

1. Submit a final Application for Payment according to Division 01 Section "Payment 
Procedures." 

2. Submit certified copy of Architect's Substantial Completion inspection list of items to be 
completed or corrected (punch list), endorsed and dated by Architect.  The certified copy 
of the list shall state that each item has been completed or otherwise resolved for 
acceptance. 

3. Submit evidence of final, continuing insurance coverage complying with insurance 
requirements. 

4. Instruct Owner's personnel in maintenance of products. 

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  
Architect will prepare a final Certificate for Payment after inspection or will notify Contractor 
of construction that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

1.4 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List:  Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction. 

1. Organize list of spaces in sequential order, starting with exterior areas first. 
2. Include the following information at the top of each page: 

a. Project name. 
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b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Page number. 

3. Submit list of incomplete items in the following format:  

a. Three paper copies of product schedule or list, unless otherwise indicated.  
Architect will return two copies. 

1.5 WARRANTIES 

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of 
the Work where commencement of warranties other than date of Substantial Completion is 
indicated. 

B. Partial Occupancy:  Submit properly executed warranties within 15 days of completion of 
designated portions of the Work that are completed and occupied or used by Owner during 
construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 
tab to identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

4. Scan warranties and bonds and assemble complete warranty and bond submittal package 
into a single indexed electronic PDF file with links enabling navigation to each item.  
Provide table of contents at beginning of document. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 
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PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

b. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

c. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 
free of stains, films, and similar foreign substances.  Avoid disturbing natural 
weathering of exterior surfaces.  Restore reflective surfaces to their original 
condition. 

d. Remove debris and surface dust from limited access spaces, including roofs, 
plenums and similar spaces. 

e. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 
that already show evidence of repair or restoration. 

f. Replace parts subject to operating conditions during construction that may impede 
operation or reduce longevity. 

g. Leave Project clean and ready for occupancy. 

END OF SECTION 01 7700 
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SECTION 02 4119 - SELECTIVE STRUCTURE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Demolition and removal of selected portions of building. 

B. Related Sections include the following: 

1. Division 01 Section "Summary" for use of premises and Owner-occupancy requirements. 
2. Division 01 Section "Photographic Documentation" for preconstruction photographs 

taken before selective demolition operations. 
3. Division 01 Section "Temporary Facilities and Controls" for temporary construction and 

environmental-protection measures for selective demolition operations. 

1.2 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site, unless 
indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Reinstall:  Detach items from existing construction, prepare them for reuse, and 
reinstall them where indicated. 

C. Existing to Remain:  Existing items of construction that are not to be removed and that are not 
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled. 

1.3 SUBMITTALS 

A. Qualification Data:  For demolition firm. 

B. Schedule of Selective Demolition Activities:  Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with starting and ending 
dates for each activity.  Ensure Owner's building manager's on-site operations are 
uninterrupted. 

2. Interruption of utility services.  Indicate how long utility services will be interrupted. 
3. Use of stairs. 
4. Locations of proposed dust- and noise-control temporary partitions and means of egress. 
5. Coordination of Owner's continuing occupancy of portions of existing building and of 

Owner's partial occupancy of completed Work. 
6. Means of protection for items to remain and items in path of waste removal from 

building. 



UTAH STATE DEVELOPMENTAL CENTER 
AUDITORIUM REROOF 
895 N.  900 E. 
American Fork, Utah  84003 
 

08052 (09/12/08) SELECTIVE STRUCTURE DEMOLITION 02 4119 - 2 

C. Predemolition Photographs:  Show existing conditions of adjoining construction and site 
improvements, including finish surfaces, that might be misconstrued as damage caused by 
selective demolition operations. Comply with Division 01 Section "Photographic 
Documentation." Submit before Work begins. 

D. Landfill Records:  Indicate receipt and acceptance of hazardous wastes by a landfill facility 
licensed to accept hazardous wastes. 

1.4 QUALITY ASSURANCE 

A. Demolition Firm Qualifications:  An experienced firm that has specialized in demolition work 
similar in material and extent to that indicated for this Project. 

B. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning selective demolition.  Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

C. Standards:  Comply with ANSI A10.6 and NFPA 241. 

D. Predemolition Conference:  Conduct conference at Project site to comply with requirements in 
Division 01 Section "Project Management and Coordination." 

1.5 PROJECT CONDITIONS 

A. Owner may occupy portions of building.  Conduct selective demolition so Owner's operations 
will not be disrupted. 

1. Comply with requirements specified in Division 01 Section "Summary." 

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 

D. Hazardous Materials:  It is not expected that hazardous materials will be encountered in the 
Work. 

1. Hazardous materials will be removed by Owner before start of the Work. 
2. If materials suspected of containing hazardous materials are encountered, do not disturb; 

immediately notify Architect and Owner.  Owner will remove hazardous materials under 
a separate contract. 

E. Storage or sale of removed items or materials on-site is not permitted. 

F. Utility Service:  Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 
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1. Maintain fire-protection facilities in service during selective demolition operations. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Survey existing conditions and correlate with requirements indicated to determine extent of 
selective demolition required. 

B. Inventory and record the condition of items to be removed and reinstalled. 

C. When unanticipated mechanical, electrical, or structural elements that conflict with intended 
function or design are encountered, investigate and measure the nature and extent of conflict.  
Promptly submit a written report to Architect. 

D. Survey of Existing Conditions:  Record existing conditions by use of measured drawings, 
preconstruction photographs, and templates. 

1. Comply with requirements specified in Division 01 Section "Photographic 
Documentation." 

2. Before selective demolition or removal of existing building elements that will be 
reproduced or duplicated in final Work, make permanent record of measurements, 
materials, and construction details required to make exact reproduction. 

E. Perform surveys as the Work progresses to detect hazards resulting from selective demolition 
activities. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems:  Maintain services/systems indicated to remain and protect them 
against damage during selective demolition operations. 

1. Comply with requirements for existing services/systems interruptions specified in 
Division 01 Section "Summary." 

3.3 PREPARATION 

A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

1. Comply with requirements for access and protection specified in Division 01 Section 
"Temporary Facilities and Controls." 
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B. Temporary Facilities:  Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

1. Provide protection to ensure safe passage of people around selective demolition area and 
to and from occupied portions of building. 

2. Provide temporary weather protection, during interval between selective demolition of 
existing construction on exterior surfaces and new construction, to prevent water leakage 
and damage to structure and interior areas. 

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are 
exposed during selective demolition operations. 

4. Where appropriate, cover and protect furniture, furnishings, and equipment that have not 
been removed. 

5. Comply with requirements for temporary enclosures, dust control, heating, and cooling 
specified in Division 01 Section "Temporary Facilities and Controls." 

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General:  Demolish and remove existing construction only to the extent required by new 
construction and as indicated.  Use methods required to complete the Work within limitations of 
governing regulations and as follows: 

1. Proceed with selective demolition systematically, from higher to lower level.  Complete 
selective demolition operations above each floor or tier before disturbing supporting 
members on the next lower level. 

2. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use 
cutting methods least likely to damage construction to remain or adjoining construction.  
Use hand tools or small power tools designed for sawing or grinding, not hammering and 
chopping, to minimize disturbance of adjacent surfaces.  Temporarily cover openings to 
remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 
existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of flammable materials.  At 
concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 
space before starting flame-cutting operations.  Maintain fire watch and portable fire-
suppression devices during flame-cutting operations. 

5. Maintain adequate ventilation when using cutting torches. 
6. Locate selective demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing. 
7. Dispose of demolished items and materials promptly. 

B. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse.  Paint 
equipment to match new equipment. 

2. Pack or crate items after cleaning and repairing.  Identify contents of containers. 
3. Protect items from damage during transport and storage. 
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4. Reinstall items in locations indicated.  Comply with installation requirements for new 
materials and equipment.  Provide connections, supports, and miscellaneous materials 
necessary to make item functional for use indicated. 

C. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling 
during selective demolition.  When permitted by Architect, items may be removed to a suitable, 
protected storage location during selective demolition and reinstalled in their original locations 
after selective demolition operations are complete. 

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Roofing:  Remove no more existing roofing than can be covered in one day by new roofing and 
so that building interior remains watertight and weathertight.  Refer to Division 07 Section 
“Ethylene-Propylene-Diene-Monomer (EPDM) Roofing “for new roofing requirements. 

1. Remove existing roofing system down to gypsum deck substrate. 

3.6 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be reused, reinstalled, or otherwise indicated 
to remain Owner's property, remove demolished materials from Project site and legally dispose 
of them in an EPA-approved landfill. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
3. Remove debris from elevated portions of building by chute, hoist, or other device that 

will convey debris to grade level in a controlled descent. 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them. 

3.7 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations.  Return adjacent areas to condition existing before selective demolition 
operations began. 

3.8 SELECTIVE DEMOLITION SCHEDULE 

A. Existing Construction to Be Removed:  As indicated in drawings. 

B. Existing Items to Be Removed and Reinstalled:  Roof items as indicated or as required to 
remove existing roof and reinstall new roof system. 
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C. Existing Items to Remain:  Items not indicated to be removed.   

END OF SECTION 02 4119 
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SECTION 06 1053 - MISCELLANEOUS ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Wood blocking and nailers. 

1.2 DEFINITIONS 

A. Dimension Lumber:  Lumber of 2 inches nominal or greater but less than 5 inches nominal in 
least dimension. 

B. Lumber grading agencies, and the abbreviations used to reference them, include the following: 

1. NeLMA:  Northeastern Lumber Manufacturers' Association. 
2. NHLA:  National Hardwood Lumber Association. 
3. NLGA:  National Lumber Grades Authority. 
4. SPIB:  The Southern Pine Inspection Bureau. 
5. WCLIB:  West Coast Lumber Inspection Bureau. 
6. WWPA:  Western Wood Products Association. 

1.3 SUBMITTALS 

A. Product Data:  For each type of process and factory-fabricated product.  Indicate component 
materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements.  Indicate 
type of preservative used and net amount of preservative retained. 

2. For products receiving a waterborne treatment, include statement that moisture content of 
treated materials was reduced to levels specified before shipment to Project site. 

3. Include copies of warranties from chemical treatment manufacturers for each type of 
treatment. 

B. Research/Evaluation Reports:  For the following, showing compliance with building code in 
effect for Project: 

1. Preservative-treated wood. 
2. Powder-actuated fasteners. 
3. Expansion anchors. 
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1.4 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber flat with spacers between each bundle to provide air circulation.  Provide for air 
circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading agency 
is indicated, provide lumber that complies with the applicable rules of any rules-writing agency 
certified by the ALSC Board of Review.  Provide lumber graded by an agency certified by the 
ALSC Board of Review to inspect and grade lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for 

moisture content specified.  Where actual sizes are indicated, they are minimum dressed 
sizes for dry lumber. 

3. Provide dressed lumber, S4S, unless otherwise indicated. 

2.2 WOOD-PRESERVATIVE-TREATED MATERIALS 

A. Preservative Treatment by Pressure Process:  AWPA C2, except that lumber that is not in 
contact with the ground and is continuously protected from liquid water may be treated 
according to AWPA C31 with inorganic boron (SBX). 

1. Preservative Chemicals:  Acceptable to authorities having jurisdiction. 
2. For exposed items indicated to receive a stained or natural finish, use chemical 

formulations that do not require incising, contain colorants, bleed through, or otherwise 
adversely affect finishes. 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent.  Do not use 
material that is warped or does not comply with requirements for untreated material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board 
of Review. 

D. Application:  Treat all miscellaneous carpentry, unless otherwise indicated. 

1. Wood nailers, blocking, and similar members in connection with roofing and flashing. 

2.3 MISCELLANEOUS LUMBER 

A. General:  Provide miscellaneous lumber indicated and lumber for support or attachment of other 
construction, including the following: 
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1. Blocking. 
2. Nailers. 

B. For items of dimension lumber size, provide Construction or No. 2 grade lumber with 15 
percent maximum moisture content of any species. 

C. For blocking not used for attachment of other construction Utility, Stud, or No. 3 grade lumber 
of any species may be used provided that it is cut and selected to eliminate defects that will 
interfere with its attachment and purpose. 

D. For blocking and nailers used for attachment of other construction, select and cut lumber to 
eliminate knots and other defects that will interfere with attachment of other work. 

2.4 FASTENERS 

A. General:  Provide fasteners of size and type indicated that comply with requirements specified 
in this Article for material and manufacture. 

1. Where carpentry is exposed to weather, pressure-preservative treated, or in area of high 
relative humidity, provide fasteners of Type 304 stainless steel. 

B. Nails, Brads, and Staples:  ASTM F 1667. 

C. Lag Bolts:  ASME B18.2.1. 

D. Bolts:  Steel bolts complying with ASTM A 307, Grade A; with ASTM A 563 hex nuts and, 
where indicated, flat washers. 

E. Expansion Anchors:  Anchor bolt and sleeve assembly of material indicated below with 
capability to sustain, without failure, a load equal to 6 times the load imposed when installed in 
unit masonry assemblies and equal to 4 times the load imposed when installed in concrete as 
determined by testing per ASTM E 488 conducted by a qualified independent testing and 
inspecting agency. 

1. Material:  Stainless steel with bolts and nuts complying with ASTM F 593 and 
ASTM F 594, Alloy Group 1 or 2. 

2.5 MISCELLANEOUS MATERIALS 

A. Flexible Flashing:  Self-adhesive, rubberized-asphalt compound, bonded to a high-density, 
polyethylene film to produce an overall thickness of not less than 0.025 inch. 
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PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Set carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.  Fit 
carpentry to other construction; scribe and cope as needed for accurate fit.  Locate nailers, 
blocking, and similar supports to comply with requirements for attaching other construction. 

B. Where wood-preservative-treated lumber is installed adjacent to metal decking, install 
continuous flexible flashing separator between wood and metal decking. 

C. Do not splice structural members between supports, unless otherwise indicated. 

D. Sort and select lumber so that natural characteristics will not interfere with installation or with 
fastening other materials to lumber.  Do not use materials with defects that interfere with 
function of member or pieces that are too small to use with minimum number of joints or 
optimum joint arrangement. 

E. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated 
lumber. 

1. Use inorganic boron for items that are continuously protected from liquid water. 
2. Use copper naphthenate for items not continuously protected from liquid water. 

F. Securely attach carpentry work to substrate by anchoring and fastening as indicated, complying 
with the following: 

1. NES NER-272 for power-driven fasteners. 
2. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code. 

G. Use common wire nails, unless otherwise indicated.  Select fasteners of size that will not fully 
penetrate members where opposite side will be exposed to view or will receive finish materials.  
Make tight connections between members.  Install fasteners without splitting wood; do not 
countersink nail heads, unless otherwise indicated. 

3.2 WOOD BLOCKING AND NAILER INSTALLATION 

A. Install where indicated and where required for attaching other work.  Form to shapes indicated 
and cut as required for true line and level of attached work.  Coordinate locations with other 
work involved. 

B. Attach items to substrates to support applied loading.  Recess bolts and nuts flush with surfaces, 
unless otherwise indicated. 
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3.3 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather.  If, despite 
protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment.  
Apply borate solution by spraying to comply with EPA-registered label. 

B. Protect rough carpentry from weather.  If, despite protection, rough carpentry becomes wet, 
apply EPA-registered borate treatment.  Apply borate solution by spraying to comply with EPA-
registered label. 

END OF SECTION 06 1053 
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SECTION 06 1600 - SHEATHING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Wall sheathing. 

1.2 SUBMITTALS 

A. Product Data:  For each type of process and factory-fabricated product.  Indicate component 
materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated plywood complies with requirements.  Indicate 
type of preservative used and net amount of preservative retained. 

2. For products receiving a waterborne treatment, include statement that moisture content of 
treated materials was reduced to levels specified before shipment to Project site. 

3. Include copies of warranties from chemical treatment manufacturers for each type of 
treatment. 

B. Research/Evaluation Reports:  For the following, showing compliance with building code in 
effect for Project: 

1. Preservative-treated plywood. 

1.3 DELIVERY, STORAGE, AND HANDLING 

A. Stack plywood flat with spacers between each bundle to provide air circulation.  Provide for air 
circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PANEL PRODUCTS, GENERAL 

A. Plywood:  DOC PS 1. 

B. Thickness:  As needed to comply with requirements specified, but not less than thickness 
indicated. 

C. Factory mark panels to indicate compliance with applicable standard. 
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2.2 PRESERVATIVE-TREATED PLYWOOD 

A. Preservative Treatment by Pressure Process:  AWPA C9. 

1. Preservative Chemicals:  Acceptable to authorities having jurisdiction and containing no 
arsenic or chromium. 

B. Mark plywood with appropriate classification marking of an inspection agency acceptable to 
authorities having jurisdiction. 

C. Application:  Treat all plywood, unless otherwise indicated. 

2.3 WALL SHEATHING 

A. Cdx Plywood Wall Sheathing:  Exposure 1 sheathing. 

1. Nominal Thickness:  Not less than 1/2 inch. 

2.4 FASTENERS 

A. General:  Provide fasteners of size and type indicated that comply with requirements specified 
in this Article for material and manufacture. 

1. For wall sheathing, provide fasteners with hot-dip zinc coating complying with 
ASTM A 153/A 153M. 

B. Nails, Brads, and Staples:  ASTM F 1667. 

C. Power-Driven Fasteners:  NES NER-272. 

D. Wood Screws:  ASME B18.6.1. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Do not use materials with defects that impair quality of sheathing or pieces that are too small to 
use with minimum number of joints or optimum joint arrangement. 

B. Cut panels at penetrations, edges, and other obstructions of work; fit tightly against abutting 
construction, unless otherwise indicated. 

C. Securely attach to substrate by fastening as indicated, complying with the following: 

1. NES NER-272 for power-driven fasteners. 
2. Table 2304.9.1, "Fastening Schedule," in ICC's "International Building Code." 
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D. Use common wire nails, unless otherwise indicated.  Select fasteners of size that will not fully 
penetrate members where opposite side will be exposed to view or will receive finish materials.  
Make tight connections.  Install fasteners without splitting wood. 

E. Coordinate wall sheathing installation with flashing and joint-sealant installation so these 
materials are installed in sequence and manner that prevent exterior moisture from passing 
through completed assembly. 

F. Do not bridge building expansion joints; cut and space edges of panels to match spacing of 
structural support elements. 

G. Coordinate sheathing installation with installation of materials installed over sheathing so 
sheathing is not exposed to precipitation or left exposed at end of the workday when rain is 
forecast. 

3.2 WOOD STRUCTURAL PANEL INSTALLATION 

A. General:  Comply with applicable recommendations in APA Form No. E30S, "Engineered 
Wood Construction Guide," for types of structural-use panels and applications indicated. 

B. Fastening Methods:  Fasten panels as indicated below: 

1. Wall Sheathing: 

a. Nail to wood framing. 
b. Space panels 1/8 inch apart at edges and ends. 

END OF SECTION 06 1600 
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SECTION 07 0150 - PREPARATION FOR RE-ROOFING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Complete torn-off removal of existing built-up roof system. 
2. Roof re-cover preparation. 
3. Removal of base flashings. 

B. Related Sections include the following: 

1. Division 01 Section "Summary" for restrictions on use of the premises due to Owner or 
tenant occupancy. 

2. Division 01 Section "Construction Progress Documentation" for photographs taken 
before reroofing preparation. 

3. Division 01 Section "Photographic Documentation" for photographs taken before 
reroofing preparation. 

4. Division 01 Section "Temporary Facilities and Controls" for temporary construction and 
environmental-protection measures for reroofing preparation. 

5. Division 06 Section "Miscellaneous Rough Carpentry" for wood nailers, and blocking. 
6. Division 07 Section "Ethylene-Propylene-Diene-Monomer (EPDM) Roofing" for roofing 

membrane, base flashings, roof insulation, and roofing accessories. 
7. Division 07 Section "Roof Specialties." 

1.2 MATERIALS OWNERSHIP 

A. Except for items or materials indicated to be reused, reinstalled, or otherwise indicated to 
remain Owner's property, demolished materials shall become Contractor's property and shall be 
removed from Project site. 

1.3 DEFINITIONS 

A. Roofing Terminology:  Refer to ASTM D 1079 and glossary in NRCA's "The NRCA Roofing 
and Waterproofing Manual" for definition of terms related to roofing work in this Section. 

B. Existing Membrane Roofing System:  Built-up asphalt roofing membrane, surfacing, and 
components and accessories between gypsum deck and roofing membrane. 

C. Roof Re-Cover Preparation:  Existing roofing membrane that is to remain and be prepared for 
reuse. 
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D. Roof Tear-Off:  Removal of existing membrane roofing system from deck. 

E. Remove:  Detach items from existing construction and legally dispose of them off-site unless 
indicated to be removed and reinstalled. 

F. Existing to Remain:  Existing items of construction that are not indicated to be removed. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Fastener pull-out test report. 

C. Photographs:  Show existing conditions of adjoining construction and site improvements, 
including exterior and interior finish surfaces, that might be misconstrued as having been 
damaged by reroofing operations.  Submit before Work begins. 

D. Landfill Records:  Indicate receipt and acceptance of hazardous wastes, such as asbestos-
containing material, by a landfill facility licensed to accept hazardous wastes. 

1.5 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning membrane roofing removal.  Comply with hauling and disposal regulations of 
authorities having jurisdiction. 

B. Reroofing Conference:  Conduct conference at Project site to comply with requirements in 
Division 01 Section "Project Management and Coordination."  Review methods and procedures 
related to roofing system including, but not limited to, the following: 

1. Meet with Owner; Architect; Owner's insurer if applicable; testing and inspecting agency 
representative; roofing system manufacturer's representative; deck Installer; roofing 
Installer including project manager, superintendent, and foreman; and installers whose 
work interfaces with or affects reroofing including installers of roof accessories and roof-
mounted equipment. 

2. Review methods and procedures related to reroofing preparation, including membrane 
roofing system manufacturer's written instructions. 

3. Review temporary protection requirements for existing roofing system that is to remain, 
during and after installation. 

4. Review roof drainage during each stage of reroofing and review roof drain plugging and 
plug removal procedures. 

5. Review and finalize construction schedule, and verify availability of materials, Installer's 
personnel, equipment, and facilities needed to make progress and avoid delays. 

6. Review procedures to determine condition and acceptance of existing deck for reuse. 
7. Review structural loading limitations of deck during reroofing. 
8. Review base flashings, special roofing details, drainage, penetrations, equipment curbs, 

and condition of other construction that will affect reroofing. 
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9. Review HVAC shutdown and sealing of air intakes. 
10. Review shutdown of fire-suppression, -protection, and -alarm and -detection systems. 
11. Review procedures for asbestos removal or unexpected discovery of asbestos-containing 

materials. 
12. Review governing regulations and requirements for insurance and certificates if 

applicable. 
13. Review existing conditions that may require notification of Architect before proceeding. 

1.6 PROJECT CONDITIONS 

A. Owner may occupy portions of building immediately below reroofing area.  Verify and 
coordinate Owner use of existing building with Owner.  Conduct reroofing so Owner's 
operations will not be disrupted.  Provide Owner with not less than 72 hours' notice of activities 
that may affect Owner's operations. 

1. Coordinate work activities daily with Owner so Owner can place protective dust or water 
leakage covers over sensitive equipment or furnishings, shut down HVAC and fire-alarm 
or -detection equipment if needed, and evacuate occupants from below the work area if 
desired. 

B. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior 
plantings, and landscaping from damage or soiling from reroofing operations. 

C. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. 

D. Owner assumes no responsibility for condition of areas to be reroofed. 

1. Conditions existing at time of inspection for bidding will be maintained by Owner as far 
as practical. 

E. Weather Limitations:  Proceed with reroofing preparation only when existing and forecasted 
weather conditions permit Work to proceed without water entering into existing roofing system 
or building. 

PART 2 - PRODUCTS 

2.1 AUXILIARY REROOFING MATERIALS 

A. General:  Auxiliary reroofing preparation materials recommended by roofing system 
manufacturer for intended use and compatible with components of new membrane roofing 
system. 

B. Base Sheet Fasteners:  Capped head, factory-coated steel fasteners, listed in FMG's "Approval 
Guide." 
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PART 3 - EXECUTION 

3.1 PREPARATION 

A. Coordinate with Owner to shut down air intake equipment in the vicinity of the Work.  Cover 
air intake louvers before proceeding with reroofing work that could affect indoor air quality or 
activate smoke detectors in the ductwork. 

B. Maintain roof drains in functioning condition to ensure roof drainage at end of each workday.  
Prevent debris from entering or blocking roof drains and conductors.  Use roof-drain plugs 
specifically designed for this purpose.  Remove roof-drain plugs at end of each workday, when 
no work is taking place, or when rain is forecast. 

1. If roof drains will be temporarily blocked or unserviceable due to roofing system removal 
or partial installation of new membrane roofing system, provide alternative drainage 
method to remove water and eliminate ponding.  Do not permit water to enter into or 
under existing membrane roofing system components that are to remain. 

C. Verify that rooftop utilities and service piping have been shut off before commencing Work. 

3.2 ROOF TEAR-OFF 

A. General:  Notify Owner each day of extent of roof tear-off proposed. 

B. Remove loose aggregate from aggregate-surfaced built-up bituminous roofing with a power 
broom. 

C. Roof Tear-Off:  Remove existing roofing membrane and other membrane roofing system 
components down to the gypsum deck. 

1. Remove roof insulation and substrate materials. 
2. Bitumen and felts that are firmly bonded to concrete decks are permitted to remain if felts 

are dry.  Remove unadhered bitumen and felts and wet felts. 
3. Remove fasteners from deck or cut fasteners off slightly above deck surface. 

3.3 DECK PREPARATION 

A. Inspect deck after tear-off of membrane roofing system. 

1. Verify that gypsum substrate is visibly dry and free of moisture.  Test for capillary 
moisture. 

B. If broken or loose fasteners that secure deck panels to one another or to structure are observed, 
or if deck appears or feels inadequately attached, immediately notify Architect.  Do not proceed 
with installation until directed by Architect. 
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C. If deck surface is not suitable for receiving new roofing, or if structural integrity of deck is 
suspect, immediately notify Architect.  Do not proceed with installation until directed by 
Architect. 

3.4 EXISTING BASE FLASHINGS 

A. Remove existing base flashings around parapets, curbs, walls, and penetrations. 

1. Clean substrates of contaminants such as asphalt, sheet materials, dirt, and debris. 

B. Remove existing parapet sheathing and replace with new pressure-preservative-treated plywood 
sheathing, 19/32 inch thick.  If parapet framing has deteriorated, immediately notify Architect. 

1. Plywood parapet sheathing is specified in Division 06 Section "Sheathing." 

3.5 DISPOSAL 

A. Collect and place demolished materials in containers.  Promptly dispose of demolished 
materials.  Do not allow demolished materials to accumulate on-site. 

1. Storage or sale of demolished items or materials on-site will not be permitted. 

B. Transport demolished materials off Owner's property and legally dispose of them. 

END OF SECTION 07 0150 
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SECTION 07 5323 - ETHYLENE-PROPYLENE-DIENE-MONOMER (EPDM) ROOFING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Fully adhered EPDM membrane roofing system. 
2. Roof insulation. 

B. Related Sections: 

1. Division 06 Section "Miscellaneous Rough Carpentry" for wood nailers, curbs, and 
blocking. 

2. Division 07 Section "Preparation for Re-Roofing" for removal of existing roofing down 
to gypsum deck. 

3. Division 07 Section "Joint Sealants" for joint sealants, joint fillers, and joint preparation. 

1.2 DEFINITIONS 

A. Roofing Terminology:  See ASTM D 1079 and glossary of NRCA's "The NRCA Roofing and 
Waterproofing Manual" for definitions of terms related to roofing work in this Section. 

1.3 PERFORMANCE REQUIREMENTS 

A. General Performance:  Installed membrane roofing and base flashings shall withstand specified 
uplift pressures, thermally induced movement, and exposure to weather without failure due to 
defective manufacture, fabrication, installation, or other defects in construction.  Membrane 
roofing and base flashings shall remain watertight. 

1. Do not vary from specified roofing design without approval of Architect and review and 
approval of DFCM Roofing program manager. 

B. Material Compatibility:  Provide roofing materials that are compatible with one another under 
conditions of service and application required, as demonstrated by membrane roofing 
manufacturer based on testing and field experience. 

C. FM Approvals Listing:  Provide membrane roofing, base flashings, and component materials 
that comply with requirements in FM Approvals 4450 and FM Approvals 4470 as part of a 
membrane roofing system, and that are listed in FM Approvals' "RoofNav" for Class 1 or 
noncombustible construction, as applicable.  Identify materials with FM Approvals' markings. 

1. Design for 100 mph minimum wind speed. 
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2. Fire/Windstorm Classification:  Class 1A-90. 
3. Hail Resistance:  MH. 

D. Energy Performance:  Provide roofing system that is listed on the DOE's ENERGY STAR 
"Roof Products Qualified Product List" for low-slope roof products. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  For roofing system.  Include plans, elevations, sections, details, and 
attachments to other work. 

1. Base flashings and membrane terminations. 
2. Tapered insulation, including slopes. 
3. Roof plan showing orientation of existing gypsum roof deck and orientation of membrane 

roofing. 
4. Insulation fastening patterns for corner, perimeter, and field-of-roof locations. 

C. Samples for Verification:  For the following products, in manufacturer's standard sizes: 

1. Sheet roofing, of color specified, including T-shaped side and end lap seam. 
2. Walkway pads or rolls. 

D. Qualification Data:  For qualified Installer and manufacturer. 

E. Manufacturer Certificate:  Signed by roofing manufacturer certifying that membrane roofing 
system complies with requirements specified in "Performance Requirements" Article. 

1. Submit evidence of complying with performance requirements.  
2. Prior to start of work, submit Manufacturer’s preinstallation product compliance 

notification as specified in "Performance Requirements" Article. 

F. Product Test Reports:  Based on evaluation of comprehensive tests performed by manufacturer 
and witnessed by a qualified testing agency, for components of membrane roofing system. 

G. Research/Evaluation Reports:  For components of membrane roofing system, from the ICC-ES. 

H. Field quality-control reports. 

I. DFCM history record. 

J. Maintenance Data:  For membrane roofing system to include in maintenance manuals. 

K. Provide a 24 hour emergency phone number to project manager and agency contact person. 

L. Contractor must submit a pre-installation noticed from manufacture prior to start of any work.  
This will include confirmation that the membrane and all accessories being used meet 
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requirements of specification.  This will also include confirmation that the scope of work is in 
accordance with published technical data as per manufacture. This also includes confirmation 
that a warranty has been requested and will be issued on the DFCM manufacture warranty form 
at the completion of roofing. This document must be included in contractor’s submittal package. 

M. Submit record Shop Drawings to manufacturer, if requested.   

1.5 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A qualified manufacturer, approved by roofing system 
manufacturer, that is listed in NRCA’s low slope roofing materials guide for membrane roofing 
system identical to that used for this Project.  Provide the following with manufacturer’s 
qualifications submittal: 

1. Proof that manufacturer has a minimum of 10 years successful history as a roofing 
manufacture.   

2. Documented proof of how manufacturer intends to meet warranty obligations. 
3. Evidence of manufacture’s willingness to sign the appropriate State of Utah (DFCM) 

manufactures warranty for the roof system.  The DFCM warranty, not the manufactures 
standard warranty, is required at project completion. 

4. Evidence of history of meeting Warranty obligations. 
5. Manufacture’s certified installer/contractor program.  Program must include continuing 

education for the contractor. 

B. Installer Qualifications:  A qualified firm that is approved, authorized and trained by membrane 
roofing system manufacturer to install manufacturer's product in accordance with manufacturer 
approved Shop Drawings and that is eligible to receive manufacturer's special warranty. Provide 
the following with Installer’s qualifications submittal: 

 
1. Evidence that Installer has minimum of five years experience as a roofing contractor.  
2. Evidence that Installer has minimum of five years experience with the specified product.  
3. Evidence that Installer is a manufacturer certified installer of specified roofing system.  
4. Document indicating continuing education for the foreman that will daily oversee the 

work on roofing system.  A minimum of 12 hours per year is required. 

a. Provide on-site foreman that is able to clearly communicate with building 
owner/occupants.  

5. Evidence that Installer is legally licensed to perform roofing work in the State of Utah 
and carry liability insurance as required by State of Utah law. 

6. Evidence of Installer’s willing to sign and agree to the terms of the DFCM 5-year 
contractor roofing warranty. 

C. Do not deviate from this specification or approved Shop drawings without Architect’s prior 
written consent.  Support all deviations from manufacturer’s installations procedures with 
written certification on manufacturer’s letterhead that has been presented to Architect for 
consideration. 
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D. Other Roof Worker Requirements: Provide adequate number of experienced installers that are 
regularly engaged in installations of roofing systems and related materials similar to this project 
and that are skilled in the application techniques of the materials specified.  Provide at least one 
trained and experienced superintendant on the job at all times when roofing work is in progress. 

1. Use applicators installing new roof, flashing, and related work, that are factory trained 
and approved by manufacturers they are representing. 

E. Regulatory Requirements: Assure that perimeter wood blocking, parapet sheathing, insulation, 
and sheet metal comply with minimum requirements of FM Loss Prevention Data Sheet 1-28, 
1-29, June 1996. 

F. Source Limitations:  Obtain components, including roof insulation, fasteners, and edgings, for 
membrane roofing system from same manufacturer as membrane roofing manufacturer and 
covered by roofing manufacturer’s warranty. 

G. Exterior Fire-Test Exposure:  ASTM E 108, Class A; for application and roof slopes indicated, 
as determined by testing identical membrane roofing materials by a qualified testing agency.  
Materials shall be identified with appropriate markings of applicable testing agency. 

H. Manufacturer’s Product Compliance Notification: Include confirmation of the following: 

1. Membrane and all accessories being used meet requirements of specification.   
2. Scope of work is in accordance with manufacturer’s published technical data.  
3. Warranty has been requested and will be issued on the DFCM manufacture warranty 

form at the completion of roofing. 

I. Preinstallation Roofing Conference:  Conduct conference at Project site after demolition of 
existing roof, but prior to installation of new roofing system. 

1. Meet with Owner, DFCM roofing program manager, Architect, Owner's insurer if 
applicable, testing and inspecting agency representative, roofing Installer, roofing system 
manufacturer's representative, deck Installer, and installers whose work interfaces with or 
affects roofing, including installers of roof accessories and roof-mounted equipment. 

2. Review methods and procedures related to roofing installation, including manufacturer's 
written instructions. 

3. Review and finalize construction schedule and verify availability of materials, Installer's 
personnel, equipment, and facilities needed to make progress and avoid delays. 

4. Examine deck substrate conditions and finishes for compliance with requirements, 
including flatness and fastening. 

5. Review structural loading limitations of roof deck during and after roofing. 
6. Review base flashings, special roofing details, roof drainage, roof penetrations, 

equipment curbs, and condition of other construction that will affect roofing system. 
7. Review governing regulations and requirements for insurance and certificates if 

applicable. 
8. Review temporary protection requirements for roofing system during and after 

installation. 
9. Review roof observation and repair procedures after roofing installation. 
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1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled 
with manufacturer's name, product brand name and type, date of manufacture, approval or 
listing agency markings, and directions for storing and mixing with other components. 

B. Do not make deliveries to project until installation is about to commence, or until approved 
storage facility is provided. 

C. Store liquid materials in their original undamaged containers in a clean, dry, protected location 
and within the temperature range required by roofing system manufacturer (between 60 and 80 
degrees F.).  Protect stored liquid material from direct sunlight. 

1. Discard and legally dispose of liquid material that cannot be applied within its stated 
shelf life. 

2. Restore materials which are allowed to become colder than specified temperatures to 
proper temperature before using. 

D. Protect roof insulation materials from physical damage and from deterioration by sunlight, 
moisture, soiling, and other sources.  Store in a dry location, covered and elevated off the 
ground or roof deck.  Comply with insulation manufacturer's written instructions for handling, 
storing, and protecting during installation. Do not store in factory wrap. 

E. Handle and store roofing materials and place equipment in a manner to avoid permanent 
deflection of deck. 

F. Select and handle operating equipment so as not to damage existing construction or new roofing 
system, or to overload existing structural system.  Disperse heavy loads placed on existing roof. 
Comply with Owner’s requirements to prevent overloading and possible disturbance to the 
building structure. 

1.7 PROJECT CONDITIONS 

A. Weather Limitations:  Proceed with installation only when existing and forecasted weather 
conditions permit roofing system to be installed according to manufacturer's written instructions 
and warranty requirements. 

B. Project Environment Requirements: 

1. Temperature ranges shall be within tolerances of material being used. 
2. Follow manufacturer’s instructions for cold temperature installation.  Follow specified 

precautions for storage of materials and expose only enough adhesive to be used within a 
four hour period. 

3. Roof surfaces shall be free of ponded water, ice, and snow. 
4. Do not expose membrane and accessories to constant temperatures in excess of 80 

degrees F. 
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1.8 PROJECT START MONITORING 

A. Observation and Documentation: Membrane manufacturer (or a consultant trained and approved 
by the membrane manufacturer) shall observe roofing application at start of installation. 
Observation is to include documentation of correct installation of the roof assembly. 

1. An employee of the roof installer will not qualify to conduct project monitoring. 
2. Include monitoring expenses in roof installation cost. 

1.9 WARRANTY 

A. Special Warranty:  DFCM form, without monetary limitation, Total Systems warranty in which 
manufacturer agrees to repair or replace components of membrane roofing system that fail in 
materials or workmanship within specified warranty period. 

1. Special warranty includes membrane roofing, base flashings, roof insulation, fasteners, 
adhesives, and other components of membrane roofing system. 

2. Provide manufacturer’s 100 mph wind warranty measured at 10 feet above ground level. 
3. Warranty Period:  20 years from date of Substantial Completion. 

B. Special Project Warranty:  Submit roofing Installer's warranty, on DFCM contractor warranty 
form provided by Owner, signed by Installer, covering Work of this Section, including all 
components of membrane roofing system such as membrane roofing, base flashing, roof 
insulation, fasteners, and walkway products, for the following warranty period: 

1. Warranty Period:  Five years from date of Substantial Completion. 

C. Provide  

PART 2 - PRODUCTS 

2.1 EPDM MEMBRANE ROOFING 

A. EPDM:  ASTM D 4637, Type II, scrim or fabric internally reinforced, uniform, flexible EPDM 
sheet with minimum performance history on membrane of 20 years. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

a. Carlisle SynTec Incorporated. 
b. Firestone Building Products. 
c. Johns Manville. 
d. Versico Incorporated. 

2. Thickness:  60 mils, nominal (actual thickness not less than 57 mils). 
3. Exposed Face Color:  Black. 
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4. EPDM Membrane Minimum Requirements: 

a. Balanced sheets with scrim in center of membrane and no less than 20 mils 
polymer above scrim. 

b. Provide membrane in largest sheets possible.  When a 10 foot wide membrane is 
provided, manufactured in single panel with no factory splices. 

c. Heat Aging: Complying with ASTM D 573, provide heat ageing tested membrane 
that passes 28 days @ 240 f. with less than 1% dimensional change.  

d. Resistance to Xenon-Arc Weathering: Complying with ASTM G 155, provide 
membrane tested to resistance to xenon-arc weathering that passes a minimum of 
17,640 kJ/m2 or 14,000 hours at an irradiance of 0.35 W/m2. 

e. Low Temperature Flexibility: Complying with ASTM D 2137, provide membrane 
that meets or exceeds testing for low temperature flexibility using the dynamic 
impact test. 

2.2 AUXILIARY MEMBRANE ROOFING MATERIALS 

A. General:  Auxiliary membrane roofing materials recommended by roofing system manufacturer 
for intended use and compatible with membrane roofing. 

1. Liquid-type auxiliary materials shall comply with VOC limits of authorities having 
jurisdiction. 

B. Sheet Flashing:  60-mil- thick EPDM, partially cured or cured, according to application. 

C. Protection Sheet:  Epichlorohydrin or neoprene non-reinforced flexible sheet, 55- to 60-mil- 
thick, recommended by EPDM manufacturer for resistance to hydrocarbons, non-aromatic 
solvents, grease, and oil. 

D. Parapet Copings: As specified in Division 07 Section “Roof Specialties.” 

E. Metal Termination Bars:  Manufacturer's standard, predrilled aluminum bars, approximately 1 
by 1/8 inch thick; with anchors, equivalent to Carlyle’s Sure-Seal Termination Bars. 

F. Bonding Adhesive:  Manufacturer's standard, equivalent to Carlyle’s Sure-Seal 90-8-30A. 

G. Seaming Material:  Manufacturer's standard, synthetic-rubber polymer primer and 3-inch- wide 
minimum, butyl splice tape with release film, equivalent to Carlyle’s Sure-Seal EP-95 Splicing 
cement and SecurTAPE/HP-250. 

H. Lap Sealant:  Manufacturer's standard, single-component sealant, colored to match membrane 
roofing, equivalent to Carlyle’s Sure-Seal Lap Sealant. 

I. Internal Seam Sealant:  Manufacturer's standard equivalent to Carlyle’s Sure-Seal In-Seam 
Sealant (used with adhesive splices only). 

J. Water Cutoff Mastic:  Manufacturer's standard butyl mastic sealant. 
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K. Cleaning Solvent: Manufacturer's standard cleaning solvent equivalent to Carlyle’s Sure-Seal 
Splice Cleaner. 

L. Sealer: Manufacturer's standard sealer equivalent to Carlyle’s Sure-Seal Pourable Sealer. 

M. Fasteners:  Factory-coated steel fasteners and metal or plastic plates complying with corrosion-
resistance provisions in FM Approvals 4470, designed for fastening membrane to substrate, and 
acceptable to roofing system manufacturer.  Provide fasteners and plates equivalent to the 
following Carlyle products as recommended by roofing manufacturer: 

1. HP Fasteners:  Threaded, black epoxy electro-deposition coated fastener used with steel 
and wood roof decks. 

2. Insulation Fastening Plates:  A 3 inch diameter FM approved metal plate used for 
insulation attachment. 

3. RUSS (Reinforced Universal Securement Strip):  A 6 or 9 inch wide, 100 foot long strip 
of Sure-Seal reinforced EPDM membrane. 

4. 6 inch wide RUSS, utilized horizontally or vertically (in conjunction with Seam 
Fastening Plates) below the EPDM membrane for additional membrane securement. 

5. 9 inch wide RUSS, utilized in conjunction with metal edgings to allow the continuation 
of the EPDM deck membrane as flashing in accordance with Carlisle details. 

N. Miscellaneous Accessories:  Provide pourable sealers, preformed cone and vent sheet flashings, 
preformed inside and outside corner sheet flashings, reinforced EPDM securement strips, T-
joint covers, in-seam sealants, termination reglets, cover strips, and other accessories. 

2.3 ROOF INSULATION 

A. General:  Preformed roof insulation boards manufactured or approved by EPDM membrane 
roofing manufacturer, selected from manufacturer's standard sizes suitable for application, of 
thicknesses indicated. 

1. Use only insulation that is approved and documented as a UL rated assembly that meet 
code requirements of the roofing system.  

B. Polyisocyanurate Board Insulation:  ASTM C 1289, Type II, Class I, Grade 3, felt or glass-fiber 
mat facer on both major surfaces.  Use insulation with Long Term Thermal Resistance (LTTR) 
that meets current code and requirements of building. 

C. Tapered Insulation:  Provide factory-tapered insulation boards fabricated to slope of 1/4 inch 
per 12 inches unless otherwise indicated. 

D. Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes where 
indicated for sloping to drain.  Fabricate to slopes indicated. 
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2.4 INSULATION ACCESSORIES 

A. General:  Furnish roof insulation accessories recommended by insulation manufacturer for 
intended use and compatibility with membrane roofing. 

B. Full-Spread Applied Insulation Adhesive:  Insulation manufacturer's recommended spray-
applied, low-rise, two-component urethane adhesive formulated to attach roof insulation to 
substrate or to another insulation layer. 

2.5 WALKWAYS 

A. Flexible Walkways:  Factory-formed, nonporous, heavy-duty, solid-rubber, slip-resisting, 
surface-textured walkway pads, approximately 3/16 inch thick, and acceptable to membrane 
roofing system manufacturer.   

1. Provide product equivalent to Carlyle’s Sure-Seal Walkway Pads (30 inches by 30 inches 
with factory rounded corners) adhered to the EPDM membrane roof with Splicing 
Cement or Splice Tape. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with the 
manufacturer’s requirements, the following requirements and other conditions affecting 
performance of roofing system: 

1. Verify that roof openings and penetrations are in place and curbs are set and braced and 
that roof drain bodies are securely clamped in place. 

2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at 
penetrations and terminations and that nailers match thicknesses of insulation. 

3. Verify that surface on which the insulation or roofing membrane is to be applied are 
clean, smooth, dry, and free of projections or contaminants that could prevent proper 
application of or be incompatible with the new installation, such as fins, sharp edges, 
foreign materials, oil and grease. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation 
according to roofing system manufacturer's written instructions.  Remove sharp projections. 
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B. Prevent materials from entering and clogging roof drains and conductors and from spilling or 
migrating onto surfaces of other construction.  Remove roof-drain plugs when no work is taking 
place or when rain is forecast. 

C. Complete terminations and base flashings and provide temporary seals to prevent water from 
entering completed sections of roofing system at the end of the workday or when rain is 
forecast.  Remove and discard temporary seals before beginning work on adjoining roofing. 

D. Work shall be of highest quality and in strict accordance with manufacturer’s published 
specifications and to the building Owner’s satisfaction, and according to DFCM requirements as 
published on Utah State web site. 

E. Keep Material Safety Data Sheets (MSDS) on location at all times during the transportation, 
storage and application of materials. 

3.3 INSULATION INSTALLATION 

A. Coordinate installing membrane roofing system components so insulation is not exposed to 
precipitation or left exposed at the end of the workday. 

B. Strictly comply with membrane roofing system and insulation manufacturer's written 
instructions for installing roof insulation, except where more stringent requirements are 
specified herein. 

C. Install tapered insulation under area of roofing to conform to slopes indicated. 

D. Install insulation under area of roofing to achieve required thickness.   

E. Trim surface of insulation where necessary at roof drains so completed surface is flush and does 
not restrict flow of water. 

F. Install insulation butted tightly together with no gaps greater than 1/4 inch and with long joints 
of insulation in a continuous straight line with end joints staggered between rows, abutting 
edges and ends between boards.  Fill gaps exceeding 1/4 inch with insulation. 

1. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 

G. Adhered Insulation:  Install layer of insulation and fully adhere to substrate as follows: 

1. Install 2-inch total thickness layer of polyisocyanurate insulation directly to existing 
gypsum deck using manufacturer’s recommended 2-componant urethane adhesive. 

a. Two layer system will be accepted provided that bottom layer is 1 1/2 inch 
polyisocyanurate insulation.   

b. Install as per manufacturer’s requirements to obtain 20 year warranty for 100 mph 
winds. 
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2. Set each layer of insulation in ribbons of bead-applied insulation adhesive, firmly 
pressing and maintaining insulation in place. 

3. Set each layer of insulation in a uniform coverage of full-spread insulation adhesive, 
firmly pressing and maintaining insulation in place. 

3.4 ADHERED MEMBRANE ROOFING INSTALLATION 

A. Adhere membrane roofing over insulation at area to receive roofing using manufacturer’s 
contact bonding adhesive according to membrane roofing system manufacturer's written 
instructions.  Unroll membrane roofing and allow to relax before installing. Position sheets to 
accommodate contours of the roof deck and shingle splices to avoid bucking water. 

B. Unroll and position membrane without stretching.  Allow the membrane to relax for 
approximately 1/2 hour before bonding.  Fold the sheet back onto itself so half the underside of 
the membrane is exposed. 

C. Start installation of membrane roofing in presence of membrane roofing system manufacturer's 
technical personnel. 

D. Do not allow contaminants, such as grease, fats and oils, to come in direct contact with roofing 
membrane. 

E. Accurately align membrane roofing and maintain uniform side and end laps of minimum 
dimensions required by manufacturer.  Stagger end laps. 

F. Bonding Adhesive:  Apply to substrate and underside of membrane roofing at rate required by 
manufacturer and allow to partially dry (until it is tacky but will not string or stick to a dry 
finger touch) before installing membrane roofing.  Do not apply to splice area of membrane 
roofing. 

1. Roll coated membrane into coated substrate while avoiding wrinkles.  Brush down the 
bonded half of the membrane sheet with a soft bristle push broom to achieve maximum 
contact. 

2. Fold back the unbonded half of the membrane sheet and repeat the bonding procedure. 

G. In addition to adhering, mechanically fasten membrane roofing securely at terminations, 
penetrations, and perimeters. 

H. Locate field splices away from low spots and out of drain sumps. Apply membrane roofing with 
side laps and filed splices shingled with slope of roof deck where possible. 

I. Adhesive Seam Installation:  Clean both faces of splice areas, apply splicing cement, and firmly 
roll side and end laps of overlapping membrane roofing approximately 4 inches according to 
manufacturer's written instructions to ensure a watertight seam installation.  Apply lap sealant 
and seal exposed edges of membrane roofing terminations. 

1. Apply a continuous bead of in-seam sealant before closing splice if required by 
membrane roofing system manufacturer. 
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J. Membrane Tape Splicing: Tape splice as per manufacturer’s written instructions. 
 

1. Overlap adjacent sheets and mark a line 1/2 inch out from the top sheet. 
2. Fold the top sheet back and clean the dry splice area (minimum 2-1/2 inches wide) of 

both membrane sheets with manufacturer’s primer as required by membrane 
manufacturer. 

3. Apply splice tape to bottom sheet with the edge of the release film along the marked line.  
Press tape onto the sheet using hand pressure.  Overlap tape roll ends a minimum of 1 
inch. 

4. Remove release film and press top sheet onto tape using hand pressure. 
5. Roll seam toward splice edge with 2 inch wide steel roller. 
6. Install 6 inch wide section of product equivalent to Carlyle’s Pressure-Sensitive Flashing 

or Elastoform Flashing over field splice intersections and seal edges of flashing with lap 
sealant. 

7. The use of lap sealant with tape splices is optional except at tape overlaps and cut edges 
of reinforced membrane where lap sealant is required. 

K. Repair tears, voids, and lapped seams in roofing that does not comply with requirements. 

L. Spread sealant or mastic bed over deck drain flange at roof drains and securely seal membrane 
roofing in place with clamping ring. 

M. Adhere protection sheet over membrane roofing at locations indicated. 

N. Any portion of this specification that exceeds the manufacturer’s minimum requirements will be 
installed according to specifications, not manufacture minimum requirements 

O. On phased roofing, when the completion of flashings and terminations is not achieved by the 
end of the work day, perform daily seal to temporarily close the membrane to prevent water 
infiltration.  Use manufacturer’s recommended  sealer in accordance with the manufacturer's 
requirements. 

3.5 BASE FLASHING INSTALLATION 

A. Install sheet flashings and preformed EPDM flashing accessories and adhere to substrates 
according to membrane roofing system manufacturer's written instructions. 

B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate and allow 
to partially dry.  Do not apply to seam area of flashing. 

C. Flash penetrations and field-formed inside and outside corners with cured or uncured sheet 
flashing. 

D. Clean splice areas, apply splicing cement, and firmly roll side and end laps of overlapping 
sheets to ensure a watertight seam installation.  Apply lap sealant and seal exposed edges of 
sheet flashing terminations. 
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E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through 
termination bars. 

F. Follow manufacturer's typical flashing procedures for all wall, curb, and penetration flashing 
including metal edging/coping and roof drain applications. 

3.6 WALKWAY INSTALLATION 

A. Flexible Walkways:  Install walkway products in locations indicated.  Adhere walkway 
products to substrate with compatible adhesive according to roofing system manufacturer's 
written instructions. 

3.7 FIELD QUALITY CONTROL 

A. Testing Agency:  Engage a qualified independent testing agency to perform inspections. 

B. Prior to the manufacturer's inspection for warranty, the applicator must perform a pre-inspection 
to review all work and to verify all flashing has been completed as well as the application of all 
caulking. 

C. Final Roof Inspection:  Arrange for roofing system manufacturer's non-sales technical 
personnel, together with DFCM roofing program manager, to inspect roofing installation on 
completion.  Inspectors will determine whether or not corrective work will be required before 
the specified warranties are issued.  Notify DFCM roofing program manager 72 hours prior to 
manufacturer’s final inspection. 

D. Repair or remove and replace components of membrane roofing system where inspections 
indicate that they do not comply with specified requirements. 

E. Additional inspections, at Contractor's expense, will be performed to determine compliance of 
replaced or additional work with specified requirements. 

1. Manufacture is required to release all inspection reports concerning warranted roof 
system to the contractor to submit to project architect. 

F. Roofing Manufacture will provide at no additional cost to owner, start up meeting, progress 
inspections and a final warranty inspection at project completion by a full time technical 
representative. 

3.8 PROTECTING AND CLEANING 

A. Protect membrane roofing system from damage and wear during remainder of construction 
period.  When remaining construction will not affect or endanger roofing, inspect roofing for 
deterioration and damage, describing its nature and extent in a written report, with copies to 
Architect and Owner. 
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B. Proceed with work so new roofing materials are not subject to construction traffic.  When 
necessary, protect new roof sections and inspect them upon completion for possible damage. 

1. Provide protection, such as 3/4 inch thick plywood, free of fasteners and splinters, for 
roof areas exposed to traffic during construction. 

C. Correct deficiencies in or remove membrane roofing system that does not comply with 
requirements, repair substrates and repair or reinstall membrane roofing system to a condition 
free of damage and deterioration at time of Substantial Completion and according to warranty 
requirements. 

D. Perform daily clean-up to collect all wrappings, empty containers, paper, and other debris from 
the project site.  Upon completion, disposed of debris in a legally acceptable manner. 

END OF SECTION 07 5323 



UTAH STATE DEVELOPMENTAL CENTER 
AUDITORIUM REROOF 
895 N.  900 E. 
American Fork, Utah  84003 
 

08052 (09/12/08) ROOF SPECIALTIES 07 7100 - 1 

SECTION 07 7100 - ROOF SPECIALTIES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Copings. 

B. Related Sections: 

1. Division 06 Section "Miscellaneous Rough Carpentry" for wood nailers, curbs, and 
blocking. 

2. Division 07 Section "Joint Sealants" for field-applied sealants between roof specialties 
and adjacent materials. 

1.2 PERFORMANCE REQUIREMENTS 

A. General Performance:  Roof specialties shall withstand exposure to weather and resist thermally 
induced movement without failure, rattling, leaking, or fastener disengagement due to defective 
manufacture, fabrication, installation, or other defects in construction. 

B. SPRI Wind Design Standard:  Manufacture and install copings tested according to SPRI ES-1 
and capable of resisting the following design pressures: 

1. Design Pressure:  100 mph winds.. 

C. Thermal Movements:  Allow for thermal movements from ambient and surface temperature 
changes to prevent buckling, opening of joints, hole elongation, overstressing of components, 
failure of joint sealants, failure of connections, and other detrimental effects.  Provide clips that 
resist rotation and avoid shear stress as a result of thermal movements.  Base calculations on 
surface temperatures of materials due to both solar heat gain and nighttime-sky heat loss. 

1. Temperature Change (Range):  120 deg F, ambient; 180 deg F, material surfaces. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include construction details, material 
descriptions, dimensions of individual components and profiles, and finishes. 

B. Shop Drawings:  For roof specialties.  Include plans, elevations, expansion-joint locations, 
keyed details, and attachments to other work.  Distinguish between plant- and field-assembled 
work.  Include the following: 
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1. Details for expansion and contraction; locations of expansion joints, including direction 
of expansion and contraction. 

2. Pattern of standing seams and layout of fasteners, cleats, clips, and other attachments. 
3. Details of termination points and assemblies, including fixed points. 
4. Details of special conditions. 

C. Samples for Initial Selection:  For each type of roof specialty indicated with factory-applied 
color finishes. 

D. Samples for Verification:  For copings made from 12-inch lengths of full-size components 
including fasteners, cover joints, accessories, and attachments. 

E. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified 
testing agency, for copings. 

F. Maintenance Data:  For roofing specialties to include in maintenance manuals. 

G. Warranty:  Sample of special warranty. 

1.4 QUALITY ASSURANCE 

A. Preinstallation Conference:  Conduct conference at Project site. 

1. Meet with Owner, Architect, Owner's insurer if applicable, Installer, and installers whose 
work interfaces with or affects roof specialties including installers of roofing materials 
and accessories. 

2. Examine substrate conditions for compliance with requirements, including flatness and 
attachment to structural members. 

3. Review special roof details, roof drainage, and condition of other construction that will 
affect roof specialties. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Do not store roof specialties in contact with other materials that might cause staining, denting, 
or other surface damage.  Store roof specialties away from uncured concrete and masonry. 

B. Protect strippable protective covering on roof specialties from exposure to sunlight and high 
humidity, except to extent necessary for the period of roof specialties installation. 

1.6 WARRANTY 

A. Special Warranty on Painted Finishes:  Manufacturer's standard form in which manufacturer 
agrees to repair finish or replace roof specialties that show evidence of deterioration of factory-
applied finishes within specified warranty period. 

1. Fluoropolymer Finish:  Deterioration includes, but is not limited to, the following: 
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a. Color fading more than 5 Hunter units when tested according to ASTM D 2244. 
b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214. 
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period:  10 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 EXPOSED METALS 

A. Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 653/A 653M, G90 coating designation. 

1. Surface:  Smooth, flat finish. 
2. Exposed Coil-Coated Finishes:  Prepainted by the coil-coating process to comply with 

ASTM A 755/A 755M.  Prepare, pretreat, and apply coating to exposed metal surfaces to 
comply with coating and resin manufacturers' written instructions. 

a. Three-Coat Fluoropolymer:  AAMA 621.  System consisting of primer, 
fluoropolymer color coat, and clear fluoropolymer topcoat, with both color coat 
and clear topcoat containing not less than 70 percent PVDF resin by weight. 

2.2 CONCEALED METALS 

A. Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 653/A 653M, G90 coating designation. 

2.3 UNDERLAYMENT MATERIALS 

A. Self-Adhering, High-Temperature Sheet:  Minimum 30 to 40 mils thick, consisting of slip-
resisting polyethylene-film top surface laminated to layer of butyl or SBS-modified asphalt 
adhesive, with release-paper backing; cold applied.  Provide primer when recommended by 
underlayment manufacturer. 

1. Thermal Stability:  ASTM D 1970; stable after testing at 240 deg F. 
2. Low-Temperature Flexibility:  ASTM D 1970; passes after testing at minus 20 deg F. 
3. Products:  Subject to compliance with requirements, provide one of the following: 

a. Carlisle Coatings & Waterproofing; CCW WIP 300HT. 
b. Grace Construction Products, a unit of W. R. Grace & Co.; Ultra. 
c. Henry Company; Blueskin PE200 HT. 
d. Owens Corning; WeatherLock Metal High Temperature Underlayment. 

B. Slip Sheet:  Building paper, 3-lb/100 sq. ft. minimum, rosin sized. 
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2.4 MISCELLANEOUS MATERIALS 

A. General:  Provide materials and types of fasteners, protective coatings, sealants, and other 
miscellaneous items required by manufacturer for a complete installation. 

B. Fasteners:  Manufacturer's recommended fasteners, suitable for application and designed to 
meet performance requirements.  Furnish the following unless otherwise indicated: 

1. Fasteners for Zinc-Coated (Galvanized) Steel Sheet:  Series 300 stainless steel or hot-dip 
zinc-coated steel according to ASTM A 153/A 153M or ASTM F 2329. 

C. Elastomeric Sealant:  ASTM C 920, elastomeric silicone polymer sealant of type, grade, class, 
and use classifications required by roofing-specialty manufacturer for each application. 

D. Butyl Sealant:  ASTM C 1311, single-component, solvent-release butyl rubber sealant; 
polyisobutylene plasticized; heavy bodied for hooked-type expansion joints with limited 
movement. 

E. Bituminous Coating:  Cold-applied asphalt emulsion complying with ASTM D 1187. 

2.5 COPINGS 

A. Copings:  Manufactured coping system consisting of formed-metal coping cap in section 
lengths not exceeding 12 feet, concealed anchorage; corner units, end cap units, and concealed 
splice plates with same finish as coping caps. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

a. Architectural Products Company. 
b. ATAS International, Inc. 
c. Castle Metal Products. 
d. Cheney Flashing Company. 
e. Hickman Company, W. P. 
f. Johns Manville. 
g. Merchant & Evans, Inc. 
h. Metal-Era, Inc. 
i. Metal-Fab Manufacturing, LLC. 
j. MM Systems Corporation. 
k. National Sheet Metal Systems, Inc. 
l. Petersen Aluminum Corporation. 

2. Coping-Cap Material:  Zinc-coated steel, nominal 0.028-inch (24 gauge) thickness. 

a. Finish:  Three-coat fluoropolymer. 
b. Color:  As selected by Architect from manufacturer's full range. 

3. Corners:  Factory mitered and continuously welded. 
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4. Coping-Cap Attachment Method:  Face leg hooked to continuous cleat with back leg 
fastener exposed, fabricated from coping-cap material. 

5. Face Leg Cleats:  Concealed, continuous galvanized-steel sheet. 

2.6 GENERAL FINISH REQUIREMENTS 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes. 

B. Protect mechanical and painted finishes on exposed surfaces from damage by applying a 
strippable, temporary protective covering before shipping. 

C. Appearance of Finished Work:  Noticeable variations in same piece are not acceptable.  
Variations in appearance of adjoining components are acceptable if they are within the range of 
approved Samples and are assembled or installed to minimize contrast. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, 
dimensions, and other conditions affecting performance of the Work. 

B. Examine walls, roof edges, and parapets for suitable conditions for roof specialties. 

C. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 UNDERLAYMENT INSTALLATION 

A. Self-Adhering Sheet Underlayment:  Install wrinkle free.  Apply primer if required by 
underlayment manufacturer.  Comply with temperature restrictions of underlayment 
manufacturer for installation; use primer rather than nails for installing underlayment at low 
temperatures.  Apply in shingle fashion to shed water.  Overlap edges not less than 3-1/2 inches.  
Roll laps with roller.  Cover underlayment within 14 days. 

B. Slip Sheet:  Install with tape or adhesive for temporary anchorage to minimize use of 
mechanical fasteners under roof specialties.  Apply in shingle fashion to shed water, with lapped 
joints of not less than 2 inches. 

3.3 INSTALLATION, GENERAL 

A. General:  Install roof specialties according to manufacturer's written instructions.  Anchor roof 
specialties securely in place, with provisions for thermal and structural movement.  Use 
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fasteners, solder, protective coatings, separators, sealants, and other miscellaneous items as 
required to complete roof-specialty systems. 

1. Install roof specialties level, plumb, true to line and elevation; with limited oil-canning 
and without warping, jogs in alignment, buckling, or tool marks. 

2. Provide uniform, neat standing seams with minimum exposure of solder and sealant. 
3. Install roof specialties to fit substrates and to result in watertight performance.  Verify 

shapes and dimensions of surfaces to be covered before manufacture. 
4. Torch cutting of roof specialties is not permitted. 

B. Expansion Provisions:  Allow for thermal expansion of exposed roof specialties. 

1. Space movement joints at a maximum of 12 feet with no joints within 18 inches of 
corners or intersections unless otherwise shown on Drawings. 

2. When ambient temperature at time of installation is between 40 and 70 deg F, set joint 
members for 50 percent movement each way.  Adjust setting proportionately for 
installation at higher ambient temperatures. 

C. Fastener Sizes:  Use fasteners of sizes that will penetrate substrate not less than recommended 
by fastener manufacturer to achieve maximum pull-out resistance. 

D. Seal joints with elastomeric sealant as required by roofing-specialty manufacturer. 

E. Seal joints as required for watertight construction.  Place sealant to be completely concealed in 
joint.  Do not install sealants at temperatures below 40 deg F. 

3.4 COPING INSTALLATION 

A. Install cleats, anchor plates, and other anchoring and attachment accessories and devices with 
concealed fasteners. 

B. Anchor copings to meet performance requirements. 

1. Interlock face leg drip edge into continuous cleat anchored to substrate at manufacturer's 
required spacing that meets performance requirements.  Anchor back leg of coping with 
screw fasteners and elastomeric washers at manufacturer's required spacing that meets 
performance requirements. 

3.5 CLEANING AND PROTECTION 

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and 
weathering. 

B. Clean and neutralize flux materials.  Clean off excess solder and sealants. 

C. Remove temporary protective coverings and strippable films as roof specialties are installed.  
On completion of installation, clean finished surfaces including removing unused fasteners, 
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metal filings, pop rivet stems, and pieces of flashing.  Maintain roof specialties in a clean 
condition during construction. 

D. Replace roof specialties that have been damaged or that cannot be successfully repaired by 
finish touchup or similar minor repair procedures. 

END OF SECTION 07 7100 



UTAH STATE DEVELOPMENTAL CENTER 
AUDITORIUM REROOF 
895 N.  900 E. 
American Fork, Utah  84003 
 

08052 (09/12/08) JOINT SEALANTS 07 9200 - 1 

SECTION 07 9200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Silicone joint sealants. 
2. Urethane joint sealants. 
3. Latex joint sealants. 

1.2 PRECONSTRUCTION TESTING 

A. Preconstruction Compatibility and Adhesion Testing:  Submit to joint-sealant manufacturers, 
for testing indicated below, samples of materials that will contact or affect joint sealants. 

1. Use manufacturer's standard test method to determine whether priming and other specific 
joint preparation techniques are required to obtain rapid, optimum adhesion of joint 
sealants to joint substrates. 

2. Submit not fewer than eight pieces of each kind of material, including joint substrates, 
shims, joint-sealant backings, secondary seals, and miscellaneous materials. 

3. Schedule sufficient time for testing and analyzing results to prevent delaying the Work. 
4. For materials failing tests, obtain joint-sealant manufacturer's written instructions for 

corrective measures including use of specially formulated primers. 
5. Testing will not be required if joint-sealant manufacturers submit joint preparation data 

that are based on previous testing, not older than 24 months, of sealant products for 
adhesion to, and compatibility with, joint substrates and other materials matching those 
submitted. 

B. Preconstruction Field-Adhesion Testing:  Before installing sealants, field test their adhesion to 
Project joint substrates as follows: 

1. Locate test joints where indicated on Project or, if not indicated, as directed by Architect. 
2. Conduct field tests for each application indicated below: 

a. Each kind of sealant and joint substrate indicated. 

3. Notify Architect seven days in advance of dates and times when test joints will be 
erected. 

4. Arrange for tests to take place with joint-sealant manufacturer's technical representative 
present. 
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a. Test Method:  Test joint sealants according to Method A, Field-Applied Sealant 
Joint Hand Pull Tab, in Appendix X1 in ASTM C 1193 or Method A, Tail 
Procedure, in ASTM C 1521. 

1) For joints with dissimilar substrates, verify adhesion to each substrate 
separately; extend cut along one side, verifying adhesion to opposite side.  
Repeat procedure for opposite side. 

5. Report whether sealant failed to adhere to joint substrates or tore cohesively.  Include 
data on pull distance used to test each kind of product and joint substrate.  For sealants 
that fail adhesively, retest until satisfactory adhesion is obtained. 

6. Evaluation of Preconstruction Field-Adhesion-Test Results:  Sealants not evidencing 
adhesive failure from testing, in absence of other indications of noncompliance with 
requirements, will be considered satisfactory.  Do not use sealants that fail to adhere to 
joint substrates during testing. 

1.3 SUBMITTALS 

A. Product Data:  For each joint-sealant product indicated. 

B. Samples for Initial Selection:  Manufacturer's color charts consisting of strips of cured sealants 
showing the full range of colors available for each product exposed to view. 

C. Samples for Verification:  For each kind and color of joint sealant required, provide Samples 
with joint sealants in 1/2-inch- wide joints formed between two 6-inch- long strips of material 
matching the appearance of exposed surfaces adjacent to joint sealants. 

D. Joint-Sealant Schedule:  Include the following information: 

1. Joint-sealant application, joint location, and designation. 
2. Joint-sealant manufacturer and product name. 
3. Joint-sealant formulation. 
4. Joint-sealant color. 

E. Qualification Data:  For qualified Installer. 

F. Product Certificates:  For each kind of joint sealant and accessory, from manufacturer. 

G. Sealant, Waterproofing, and Restoration Institute (SWRI) Validation Certificate:  For each 
sealant specified to be validated by SWRI's Sealant Validation Program. 

H. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified 
testing agency, indicating that sealants comply with requirements. 

I. Preconstruction Compatibility and Adhesion Test Reports:  From sealant manufacturer, 
indicating the following: 
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1. Materials forming joint substrates and joint-sealant backings have been tested for 
compatibility and adhesion with joint sealants. 

2. Interpretation of test results and written recommendations for primers and substrate 
preparation needed for adhesion. 

J. Preconstruction Field-Adhesion Test Reports:  Indicate which sealants and joint preparation 
methods resulted in optimum adhesion to joint substrates based on testing specified in 
"Preconstruction Testing" Article. 

K. Field-Adhesion Test Reports:  For each sealant application tested. 

L. Warranties:  Sample of special warranties. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications:  Manufacturer's authorized representative who is trained and approved 
for installation of units required for this Project. 

B. Source Limitations:  Obtain each kind of joint sealant from single source from single 
manufacturer. 

C. Product Testing:  Test joint sealants using a qualified testing agency. 

1. Testing Agency Qualifications:  An independent testing agency qualified according to 
ASTM C 1021 to conduct the testing indicated. 

2. Test according to SWRI's Sealant Validation Program for compliance with requirements 
specified by reference to ASTM C 920 for adhesion and cohesion under cyclic 
movement, adhesion-in-peel, and indentation hardness. 

D. Preinstallation Conference:  Conduct conference at Project site. 

1.5 PROJECT CONDITIONS 

A. Do not proceed with installation of joint sealants under the following conditions: 

1. When ambient and substrate temperature conditions are outside limits permitted by joint-
sealant manufacturer or are below 40 deg F. 

2. When joint substrates are wet. 
3. Where joint widths are less than those allowed by joint-sealant manufacturer for 

applications indicated. 
4. Where contaminants capable of interfering with adhesion have not yet been removed 

from joint substrates. 
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1.6 WARRANTY 

A. Special Installer's Warranty:  Manufacturer's standard form in which Installer agrees to repair or 
replace joint sealants that do not comply with performance and other requirements specified in 
this Section within specified warranty period. 

1. Warranty Period:  Two years from date of Substantial Completion. 

B. Special Manufacturer's Warranty:  Manufacturer's standard form in which joint-sealant 
manufacturer agrees to furnish joint sealants to repair or replace those that do not comply with 
performance and other requirements specified in this Section within specified warranty period. 

1. Warranty Period:  Twenty years from date of Substantial Completion. 

C. Special warranties specified in this article exclude deterioration or failure of joint sealants from 
the following: 

1. Movement of the structure caused by structural settlement or errors attributable to design 
or construction resulting in stresses on the sealant exceeding sealant manufacturer's 
written specifications for sealant elongation and compression. 

2. Disintegration of joint substrates from natural causes exceeding design specifications. 
3. Mechanical damage caused by individuals, tools, or other outside agents. 
4. Changes in sealant appearance caused by accumulation of dirt or other atmospheric 

contaminants. 

PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Compatibility:  Provide joint sealants, backings, and other related materials that are compatible 
with one another and with joint substrates under conditions of service and application, as 
demonstrated by joint-sealant manufacturer, based on testing and field experience. 

B. Liquid-Applied Joint Sealants:  Comply with ASTM C 920 and other requirements indicated for 
each liquid-applied joint sealant specified, including those referencing ASTM C 920 
classifications for type, grade, class, and uses related to exposure and joint substrates. 

C. Stain-Test-Response Characteristics:  Where sealants are specified to be nonstaining to porous 
substrates, provide products that have undergone testing according to ASTM C 1248 and have 
not stained porous joint substrates indicated for Project.   

1. Do not install sealants adjacent to terra cotta that may stain the terra cotta. 

D. Colors of Exposed Joint Sealants:  As selected by Architect from manufacturer's full range. 
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2.2 SILICONE JOINT SEALANTS 

A. Single-Component, Nonsag, Neutral-Curing Silicone Joint Sealant:  ASTM C 920, Type S, 
Grade NS, Class 25, for Use NT. 

1. Products:  Subject to compliance with requirements, provide one of the following: 

a. Dow Corning Corporation; 795. 
b. GE Advanced Materials - Silicones; UltraGlaze SSG4000. 
c. Tremco Incorporated; Tremsil 600. 

2.3 URETHANE JOINT SEALANTS 

A. Multicomponent, Nonsag, Urethane Joint Sealant:  ASTM C 920, Type M, Grade NS, Class 25, 
for Use NT. 

1. Products:  Subject to compliance with requirements, provide one of the following: 

a. BASF Building Systems; Sonolastic NP 2. 
b. Pecora Corporation; Dynatred. 
c. Sika Corporation, Construction Products Division; Sikaflex - 2c NS. 
d. Tremco Incorporated; Vulkem 227. 

2.4 LATEX JOINT SEALANTS 

A. Latex Joint Sealant:  Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP, 
Grade NF. 

1. Products:  Subject to compliance with requirements, provide one of the following: 

a. BASF Building Systems; Sonolac. 
b. Pecora Corporation; AC-20+. 
c. Tremco Incorporated; Tremflex 834. 

2.5 JOINT SEALANT BACKING 

A. General:  Provide sealant backings of material that are nonstaining; are compatible with joint 
substrates, sealants, primers, and other joint fillers; and are approved for applications indicated 
by sealant manufacturer based on field experience and laboratory testing. 

B. Cylindrical Sealant Backings:  ASTM C 1330, Type C (closed-cell material with a surface 
skin), and of size and density to control sealant depth and otherwise contribute to producing 
optimum sealant performance. 
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C. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant 
manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or 
joint surfaces at back of joint.  Provide self-adhesive tape where applicable. 

2.6 MISCELLANEOUS MATERIALS 

A. Primer:  Material recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 
tests and field tests. 

B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants 
and sealant backing materials, free of oily residues or other substances capable of staining or 
harming joint substrates and adjacent nonporous surfaces in any way, and formulated to 
promote optimum adhesion of sealants to joint substrates. 

C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 
adjacent to joints. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with 
requirements for joint configuration, installation tolerances, and other conditions affecting joint-
sealant performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to 
comply with joint-sealant manufacturer's written instructions and the following requirements: 

1. Remove all foreign material from joint substrates that could interfere with adhesion of 
joint sealant, including dust, paints (except for permanent, protective coatings tested and 
approved for sealant adhesion and compatibility by sealant manufacturer), old joint 
sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost. 

2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a 
combination of these methods to produce a clean, sound substrate capable of developing 
optimum bond with joint sealants.  Remove loose particles remaining after cleaning 
operations above by vacuuming or blowing out joints with oil-free compressed air.  
Porous joint substrates include the following: 

a. Masonry. 
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3. Remove laitance and form-release agents from concrete. 
4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do 

not stain, harm substrates, or leave residues capable of interfering with adhesion of joint 
sealants.  Nonporous joint substrates include the following: 

a. Metal. 

B. Joint Priming:  Prime joint substrates where recommended by joint-sealant manufacturer or as 
indicated by preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to 
comply with joint-sealant manufacturer's written instructions.  Confine primers to areas of joint-
sealant bond; do not allow spillage or migration onto adjoining surfaces. 

C. Masking Tape:  Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces that otherwise would be permanently stained or damaged by such contact or 
by cleaning methods required to remove sealant smears.  Remove tape immediately after tooling 
without disturbing joint seal. 

3.3 INSTALLATION OF JOINT SEALANTS 

A. General:  Comply with joint-sealant manufacturer's written installation instructions for products 
and applications indicated, unless more stringent requirements apply. 

B. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint 
sealants as applicable to materials, applications, and conditions indicated. 

C. Install sealant backings of kind indicated to support sealants during application and at position 
required to produce cross-sectional shapes and depths of installed sealants relative to joint 
widths that allow optimum sealant movement capability. 

1. Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, puncture, or tear sealant backings. 
3. Remove absorbent sealant backings that have become wet before sealant application and 

replace them with dry materials. 

D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants 
and backs of joints. 

E. Install sealants using proven techniques that comply with the following and at the same time 
backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

F. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or 
curing begins, tool sealants according to requirements specified in subparagraphs below to form 
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smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure 
contact and adhesion of sealant with sides of joint. 

1. Remove excess sealant from surfaces adjacent to joints. 
2. Use tooling agents that are approved in writing by sealant manufacturer and that do not 

discolor sealants or adjacent surfaces. 
3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise 

indicated. 

3.4 FIELD QUALITY CONTROL 

A. Field-Adhesion Testing:  Field test joint-sealant adhesion to joint substrates as follows: 

1. Extent of Testing:  Test completed and cured sealant joints as follows: 

a. Perform 10 tests for the first 1000 feet of joint length for each kind of sealant and 
joint substrate. 

2. Test Method:  Test joint sealants according to Method A, Field-Applied Sealant Joint 
Hand Pull Tab, in Appendix X1 in ASTM C 1193 or Method A, Tail Procedure, in 
ASTM C 1521. 

a. For joints with dissimilar substrates, verify adhesion to each substrate separately; 
extend cut along one side, verifying adhesion to opposite side.  Repeat procedure 
for opposite side. 

3. Inspect tested joints and report on the following: 

a. Whether sealants filled joint cavities and are free of voids. 
b. Whether sealant dimensions and configurations comply with specified 

requirements. 
c. Whether sealants in joints connected to pulled-out portion failed to adhere to joint 

substrates or tore cohesively.  Include data on pull distance used to test each kind 
of product and joint substrate.  Compare these results to determine if adhesion 
passes sealant manufacturer's field-adhesion hand-pull test criteria. 

4. Record test results in a field-adhesion-test log.  Include dates when sealants were 
installed, names of persons who installed sealants, test dates, test locations, whether joints 
were primed, adhesion results and percent elongations, sealant fill, sealant configuration, 
and sealant dimensions. 

5. Repair sealants pulled from test area by applying new sealants following same procedures 
used originally to seal joints.  Ensure that original sealant surfaces are clean and that new 
sealant contacts original sealant. 

B. Evaluation of Field-Adhesion Test Results:  Sealants not evidencing adhesive failure from 
testing or noncompliance with other indicated requirements will be considered satisfactory.  
Remove sealants that fail to adhere to joint substrates during testing or to comply with other 
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requirements.  Retest failed applications until test results prove sealants comply with indicated 
requirements. 

3.5 CLEANING 

A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods 
and with cleaning materials approved in writing by manufacturers of joint sealants and of 
products in which joints occur. 

3.6 PROTECTION 

A. Protect joint sealants during and after curing period from contact with contaminating substances 
and from damage resulting from construction operations or other causes so sealants are without 
deterioration or damage at time of Substantial Completion.  If, despite such protection, damage 
or deterioration occurs, cut out and remove damaged or deteriorated joint sealants immediately 
so installations with repaired areas are indistinguishable from original work. 

3.7 JOINT-SEALANT SCHEDULE 

A. Joint-Sealant Application:  Exterior joints in vertical surfaces and horizontal nontraffic surfaces. 

1. Use one of the following: 

a. Silicone Joint Sealant:  Single component, nonsag, neutral curing, Class 25. 
b. Urethane Joint Sealant:  Multicomponent, nonsag,, Class 25. 

2. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors. 

B. Joint-Sealant Application:  Interior joints in vertical surfaces and horizontal nontraffic surfaces. 

1. Joint Locations: 

a. Vertical joints on exposed interior surfaces of walls. 
b. Other joints as indicated. 

2. Joint Sealant:  Latex. 
3. Joint-Sealant Color:  As selected by Architect from manufacturer's full range of colors. 

END OF SECTION 07 9200 
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SECTION 09 2216 - NON-STRUCTURAL METAL FRAMING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes non-load-bearing steel framing members for the following applications: 

1. Interior framing systems (e.g., supports for partition walls, furring, etc.). 

1.2 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

PART 2 - PRODUCTS 

2.1 NON-LOAD-BEARING STEEL FRAMING, GENERAL 

A. Framing Members, General:  Comply with ASTM C 754 for conditions indicated. 

1. Steel Sheet Components:  Comply with ASTM C 645 requirements for metal, unless 
otherwise indicated. 

2. Protective Coating:  ASTM A 653/A 653M, G40, hot-dip galvanized, unless otherwise 
indicated. 

2.2 STEEL FRAMING FOR FRAMED ASSEMBLIES 

A. Steel Studs and Runners:  ASTM C 645. 

1. Minimum Base-Metal Thickness:  0.0312 inch. 
2. Depth:  As indicated on Drawings. 

B. Slip-Type Head Joints:  Where indicated, provide one of the following: 

1. Single Long-Leg Runner System:  ASTM C 645 top runner with 2-inch- deep flanges in 
thickness not less than indicated for studs, installed with studs friction fit into top runner 
and with continuous bridging located within 12 inches of the top of studs to provide 
lateral bracing. 

2. Double-Runner System:  ASTM C 645 top runners, inside runner with 2-inch- deep 
flanges in thickness not less than indicated for studs and fastened to studs, and outer 
runner sized to friction fit inside runner. 
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C. Flat Strap and Backing Plate:  Steel sheet for blocking and bracing in length and width 
indicated. 

1. Minimum Base-Metal Thickness:  0.0312 inch. 

2.3 AUXILIARY MATERIALS 

A. General:  Provide auxiliary materials that comply with referenced installation standards. 

1. Fasteners for Metal Framing:  Of type, material, size, corrosion resistance, holding 
power, and other properties required to fasten steel members to substrates. 

B. Isolation Strip at Exterior Walls:  Provide one of the following: 

1. Asphalt-Saturated Organic Felt:  ASTM D 226, Type I (No. 15 asphalt felt), 
nonperforated. 

2. Foam Gasket:  Adhesive-backed, closed-cell vinyl foam strips that allow fastener 
penetration without foam displacement, 1/8 inch thick, in width to suit steel stud size. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and substrates, with Installer present, and including welded cast-in anchors, and 
structural framing, for compliance with requirements and other conditions affecting 
performance. 

1. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION, GENERAL 

A. Installation Standard:  ASTM C 754, except comply with framing sizes and spacing indicated. 

1. Gypsum Board Assemblies:  Also comply with requirements in ASTM C 840 that apply 
to framing installation. 

B. Install bracing at terminations in assemblies. 

3.3 INSTALLING FRAMED ASSEMBLIES 

A. Where studs are installed directly against exterior masonry walls or dissimilar metals at exterior 
walls, install isolation strip between studs and exterior wall. 

B. Install studs so flanges within framing system point in same direction. 
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1. Space studs as follows: 

a. Single-Layer Application:  16 inches o.c., unless otherwise indicated. 

C. Install tracks (runners) at floors and overhead supports.  Extend framing full height to structural 
supports or substrates above suspended ceilings, except where partitions are indicated to 
terminate at suspended ceilings.  Continue framing around ducts penetrating partitions above 
ceiling. 

1. Slip-Type Head Joints:  Where framing extends to overhead structural supports, install to 
produce joints at tops of framing systems that prevent axial loading of finished 
assemblies. 

D. Direct Furring: 

1. Attach to concrete or masonry with stub nails, screws designed for masonry attachment, 
or powder-driven fasteners spaced 24 inches o.c. 

E. Installation Tolerance:  Install each framing member so fastening surfaces vary not more than 
1/8 inch from the plane formed by faces of adjacent framing. 

END OF SECTION 09 2216 
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SECTION 09 2900 - GYPSUM BOARD 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Interior gypsum board. 

B. Related Sections include the following: 

1. Division 07 Section "Thermal Insulation" for insulation and vapor retarders installed in 
assemblies that incorporate gypsum board. 

2. Division 09 Section "Non-Structural Metal Framing" for non-structural framing and 
suspension systems that support gypsum board. 

3. Division 09 painting Sections for primers applied to gypsum board surfaces. 

1.2 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

1.3 STORAGE AND HANDLING 

A. Store materials inside under cover and keep them dry and protected against damage from 
weather, condensation, direct sunlight, construction traffic, and other causes.  Stack panels flat 
to prevent sagging. 

1.4 PROJECT CONDITIONS 

A. Environmental Limitations:  Comply with ASTM C 840 requirements or gypsum board 
manufacturer's written recommendations, whichever are more stringent. 

B. Do not install panels that are wet, those that are moisture damaged, and those that are mold 
damaged. 

1. Indications that panels are wet or moisture damaged include, but are not limited to, 
discoloration, sagging, or irregular shape. 

2. Indications that panels are mold damaged include, but are not limited to, fuzzy or 
splotchy surface contamination and discoloration. 
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PART 2 - PRODUCTS 

2.1 PANELS, GENERAL 

A. Size:  Provide in maximum lengths and widths available that will minimize joints in each area 
and that correspond with support system indicated. 

2.2 INTERIOR GYPSUM BOARD 

A. General:  Complying with ASTM C 36/C 36M or ASTM C 1396/C 1396M, as applicable to 
type of gypsum board indicated and whichever is more stringent. 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

a. American Gypsum Co. 
b. BPB America Inc. 
c. G-P Gypsum. 
d. National Gypsum Company. 
e. USG Corporation. 

B. Type X: 

1. Thickness:  5/8 inch. 
2. Long Edges:  Tapered. 

2.3 TRIM ACCESSORIES 

A. Interior Trim:  ASTM C 1047. 

1. Material:  Galvanized or aluminum-coated steel sheet, rolled zinc, plastic, or paper-faced 
galvanized steel sheet. 

2. Shapes: 

a. Cornerbead. 

2.4 JOINT TREATMENT MATERIALS 

A. General:  Comply with ASTM C 475/C 475M. 

B. Joint Tape: 

1. Interior Gypsum Wallboard:  Paper. 

C. Joint Compound for Interior Gypsum Wallboard:  For each coat use formulation that is 
compatible with other compounds applied on previous or for successive coats. 
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1. Prefilling:  At open joints and damaged surface areas, use setting-type taping compound. 
2. Embedding and First Coat:  For embedding tape and first coat on joints, fasteners, and 

trim flanges, use setting-type taping compound. 

a. Use setting-type compound for installing paper-faced metal trim accessories. 

3. Fill Coat:  For second coat, use setting-type, sandable topping compound. 
4. Finish Coat:  For third coat, use setting-type, sandable topping compound. 

2.5 AUXILIARY MATERIALS 

A. General:  Provide auxiliary materials that comply with referenced installation standards and 
manufacturer's written recommendations. 

B. Steel Drill Screws:  ASTM C 1002, unless otherwise indicated. 

1. Use screws complying with ASTM C 954 for fastening panels to steel members from 
0.033 to 0.112 inch thick. 

C. Thermal Insulation:  As specified in Division 07 Section "Thermal Insulation." 

D. Vapor Retarder:  As specified in Division 07 Section "Thermal Insulation." 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and substrates, with Installer present, and including welded hollow-metal frames 
and framing, for compliance with requirements and other conditions affecting performance. 

B. Examine panels before installation.  Reject panels that are wet, moisture damaged, and mold 
damaged. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 APPLYING AND FINISHING PANELS, GENERAL 

A. Comply with ASTM C 840. 

B. Install panels with face side out.  Butt panels together for a light contact at edges and ends with 
not more than 1/16 inch of open space between panels.  Do not force into place. 

C. Locate edge and end joints over supports, except in ceiling applications where intermediate 
supports or gypsum board back-blocking is provided behind end joints.  Do not place tapered 
edges against cut edges or ends.  Stagger vertical joints on opposite sides of partitions.  Do not 
make joints other than control joints at corners of framed openings. 
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D. Form control joints with space between edges of adjoining gypsum panels. 

E. Isolate perimeter of gypsum board applied to non-load-bearing partitions at structural 
abutments, except floors.  Provide 1/4- to 1/2-inch- wide spaces at these locations, and trim 
edges with edge trim where edges of panels are exposed.  Seal joints between edges and 
abutting structural surfaces with acoustical sealant. 

F. Attachment to Steel Framing:  Attach panels so leading edge or end of each panel is attached to 
open (unsupported) edges of stud flanges first. 

3.3 INSTALLING TRIM ACCESSORIES 

A. General:  For trim with back flanges intended for fasteners, attach to framing with same 
fasteners used for panels.  Otherwise, attach trim according to manufacturer's written 
instructions. 

B. Interior Trim:  Install in the following locations: 

1. Cornerbead:  Use at outside corners. 

3.4 FINISHING GYPSUM BOARD 

A. General:  Treat gypsum board joints, interior angles, edge trim, control joints, penetrations, 
fastener heads, surface defects, and elsewhere as required to prepare gypsum board surfaces for 
decoration.  Promptly remove residual joint compound from adjacent surfaces. 

B. Prefill open joints and damaged surface areas. 

C. Apply joint tape over gypsum board joints, except those with trim having flanges not intended 
for tape. 

D. Gypsum Board Finish Levels:  Finish panels to levels indicated below and according to ASTM 
C 840: 

1. Level 1:  Ceiling plenum areas, concealed areas, and where indicated. 
2. Level 4:  At panel surfaces that will be exposed to view, unless otherwise indicated. 

a. Primer and its application to surfaces are specified in other Division 09 Sections. 

3.5 PROTECTION 

A. Protect installed products from damage from weather, condensation, direct sunlight, 
construction, and other causes during remainder of the construction period. 

B. Remove and replace panels that are wet, moisture damaged, and mold damaged. 
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1. Indications that panels are wet or moisture damaged include, but are not limited to, 
discoloration, sagging, or irregular shape. 

2. Indications that panels are mold damaged include, but are not limited to, fuzzy or 
splotchy surface contamination and discoloration. 

END OF SECTION 09 2900 
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SECTION 09 6513 - RESILIENT BASE 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Resilient base. 

1.2 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples for Initial Selection:  For each type of product indicated. 

C. Samples for Verification:  For each type of product indicated, in manufacturer's standard-size 
Samples but not less than 12 inches long, of each resilient product color, texture, and pattern 
required. 

1.3 QUALITY ASSURANCE 

A. Fire-Test-Response Characteristics:  As determined by testing identical products according to 
ASTM E 648 or NFPA 253 by a qualified testing agency. 

1. Critical Radiant Flux Classification:  Class I, not less than 0.45 W/sq. cm. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Store resilient products and installation materials in dry spaces protected from the weather, with 
ambient temperatures maintained within range recommended by manufacturer, but not less than 
50 deg F or more than 90 deg F. 

1.5 PROJECT CONDITIONS 

A. Maintain ambient temperatures within range recommended by manufacturer, but not less than 
70 deg F or more than 95 deg F, in spaces to receive resilient products during the following time 
periods: 

1. 48 hours before installation. 
2. During installation. 
3. 48 hours after installation. 
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B. Until Substantial Completion, maintain ambient temperatures within range recommended by 
manufacturer, but not less than 55 deg F or more than 95 deg F. 

C. Install resilient products after other finishing operations, including painting, have been 
completed. 

PART 2 - PRODUCTS 

2.1 RESILIENT BASE 

A. Resilient Base: 

1. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

a. Flexco, Inc. 
b. Johnsonite. 
c. Nora Rubber Flooring; Freudenberg Building Systems, Inc. 
d. Roppe Corporation, USA. 

B. Resilient Base Standard:  ASTM F 1861. 

1. Material Requirement:  Type TS (rubber, vulcanized thermoset). 
2. Manufacturing Method:  Group I (solid, homogeneous). 
3. Style:  Cove (base with toe). 

C. Minimum Thickness:  0.125 inch. 

D. Height:  2-1/2 inches 6 inches. 

E. Lengths:  Coils in manufacturer's standard length. 

F. Outside Corners:  Job formed or preformed. 

G. Inside Corners:  Job formed or preformed. 

H. Finish:  As selected by Architect from manufacturer's full range. 

I. Colors and Patterns:  As selected by Architect from full range of industry colors. 

2.2 INSTALLATION MATERIALS 

A. Adhesives:  Water-resistant type recommended by manufacturer to suit resilient products and 
substrate conditions indicated. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that finishes of substrates comply with tolerances and other requirements specified in 
other Sections and that substrates are free of cracks, ridges, depressions, scale, and foreign 
deposits that might interfere with adhesion of resilient products. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Prepare substrates according to manufacturer's written instructions to ensure adhesion of 
resilient products. 

B. Do not install resilient products until they are same temperature as the space where they are to 
be installed. 

1. Move resilient products and installation materials into spaces where they will be installed 
at least 48 hours in advance of installation. 

3.3 RESILIENT BASE INSTALLATION 

A. Comply with manufacturer's written instructions for installing resilient base. 

B. Apply resilient base to walls and areas where base is required. 

C. Tightly adhere resilient base to substrate throughout length of each piece, with base in 
continuous contact with horizontal and vertical substrates. 

D. Do not stretch resilient base during installation. 

E. Preformed Corners:  Install preformed corners before installing straight pieces. 

F. Job-Formed Corners: 

1. Outside Corners:  Use straight pieces of maximum lengths possible.  Form without 
producing discoloration (whitening) at bends. 

3.4 CLEANING AND PROTECTION 

A. Comply with manufacturer's written instructions for cleaning and protection of resilient 
products. 

B. Perform the following operations immediately after completing resilient product installation: 
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1. Remove adhesive and other blemishes from exposed surfaces. 

C. Protect resilient products from mars, marks, indentations, and other damage from construction 
operations and placement of equipment and fixtures during remainder of construction period. 

END OF SECTION 09 6513 
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SECTION 09 9123 - INTERIOR PAINTING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes surface preparation and the application of paint systems on the following 
interior substrates: 

1. Gypsum board. 

1.2 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples for Initial Selection:  For each type of topcoat product indicated. 

C. Samples for Verification:  For each type of paint system and in each color and gloss of topcoat 
indicated. 

1. Submit Samples on rigid backing, 8 inches square. 
2. Step coats on Samples to show each coat required for system. 
3. Label each coat of each Sample. 
4. Label each Sample for location and application area. 

1.3 QUALITY ASSURANCE 

A. MPI Standards: 

1. Products:  Complying with MPI standards indicated and listed in "MPI Approved 
Products List." 

2. Preparation and Workmanship:  Comply with requirements in "MPI Architectural 
Painting Specification Manual" for products and paint systems indicated. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas with ambient 
temperatures continuously maintained at not less than 45 deg F. 

1. Maintain containers in clean condition, free of foreign materials and residue. 
2. Remove rags and waste from storage areas daily. 
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1.5 PROJECT CONDITIONS 

A. Apply paints only when temperature of surfaces to be painted and ambient air temperatures are 
between 50 and 95 deg F. 

B. Do not apply paints when relative humidity exceeds 85 percent; at temperatures less than 5 
deg F above the dew point; or to damp or wet surfaces. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

1. Benjamin Moore & Co. 
2. Columbia Paint & Coatings. 
3. ICI Paints. 
4. Kwal-Howells Paint. 
5. PPG Architectural Finishes, Inc. 
6. Sherwin-Williams Company (The). 

2.2 PAINT, GENERAL 

A. Material Compatibility: 

1. Provide materials for use within each paint system that are compatible with one another 
and substrates indicated, under conditions of service and application as demonstrated by 
manufacturer, based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate indicated. 

B. Chemical Components of Field-Applied Interior Paints and Coatings:  Provide topcoat paints 
and anti-corrosive and anti-rust paints applied to ferrous metals that comply with the following 
chemical restrictions; these requirements do not apply to paints and coatings that are applied in 
a fabrication or finishing shop: 

1. Aromatic Compounds:  Paints and coatings shall not contain more than 1.0 percent by 
weight of total aromatic compounds (hydrocarbon compounds containing one or more 
benzene rings). 

2. Restricted Components:  Paints and coatings shall not contain any of the following: 

a. Acrolein. 
b. Acrylonitrile. 
c. Antimony. 
d. Benzene. 
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e. Butyl benzyl phthalate. 
f. Cadmium. 
g. Di (2-ethylhexyl) phthalate. 
h. Di-n-butyl phthalate. 
i. Di-n-octyl phthalate. 
j. 1,2-dichlorobenzene. 
k. Diethyl phthalate. 
l. Dimethyl phthalate. 
m. Ethylbenzene. 
n. Formaldehyde. 
o. Hexavalent chromium. 
p. Isophorone. 
q. Lead. 
r. Mercury. 
s. Methyl ethyl ketone. 
t. Methyl isobutyl ketone. 
u. Methylene chloride. 
v. Naphthalene. 
w. Toluene (methylbenzene). 
x. 1,1,1-trichloroethane. 
y. Vinyl chloride. 

C. Colors:  As selected by Architect from manufacturer's full range. 

2.3 PRIMERS/SEALERS 

A. Interior Latex Primer/Sealer:  MPI #50. 

2.4 LATEX PAINTS 

A. High-Performance Architectural Latex (Semigloss):  MPI #141 (Gloss Level 5). 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with requirements 
for maximum moisture content and other conditions affecting performance of work. 

B. Maximum Moisture Content of Substrates:  When measured with an electronic moisture meter 
as follows: 

1. Gypsum Board:  12 percent. 
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C. Verify suitability of substrates, including surface conditions and compatibility with existing 
finishes and primers. 

D. Begin coating application only after unsatisfactory conditions have been corrected and surfaces 
are dry. 

1. Beginning coating application constitutes Contractor's acceptance of substrates and 
conditions. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural 
Painting Specification Manual" applicable to substrates indicated. 

B. Clean substrates of substances that could impair bond of paints, including dirt, oil, grease, and 
incompatible paints and encapsulants. 

1. Remove incompatible primers and reprime substrate with compatible primers as required 
to produce paint systems indicated. 

C. Gypsum Board Substrates:  Do not begin paint application until finishing compound is dry and 
sanded smooth. 

3.3 APPLICATION 

A. Apply paints according to manufacturer's written instructions. 

1. Use applicators and techniques suited for paint and substrate indicated. 
2. Paint surfaces behind movable equipment and furniture same as similar exposed surfaces.  

Before final installation, paint surfaces behind permanently fixed equipment or furniture 
with prime coat only. 

B. If undercoats or other conditions show through topcoat, apply additional coats until cured film 
has a uniform paint finish, color, and appearance. 

C. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, 
roller tracking, runs, sags, ropiness, or other surface imperfections.  Cut in sharp lines and color 
breaks. 

3.4 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials from 
Project site. 

B. After completing paint application, clean spattered surfaces.  Remove spattered paints by 
washing, scraping, or other methods.  Do not scratch or damage adjacent finished surfaces. 
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C. Protect work of other trades against damage from paint application.  Correct damage to work of 
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and 
leave in an undamaged condition. 

D. At completion of construction activities of other trades, touch up and restore damaged or 
defaced painted surfaces. 

3.5 INTERIOR PAINTING SCHEDULE 

A. Gypsum Board Substrates: 

1. High-Performance Architectural Latex System:  MPI INT 9.2B. 

a. Prime Coat:  Interior latex primer/sealer. 
b. Intermediate Coat:  High-performance architectural latex matching topcoat. 
c. Topcoat:  High-performance architectural latex (semi-gloss). 

END OF SECTION 09 9123 
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SECTION 220500 - COMMON WORK RESULTS FOR PLUMBING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 
1. Piping materials and installation instructions common to most piping systems. 
2. Transition fittings. 
3. Dielectric fittings. 
4. Mechanical sleeve seals. 
5. Sleeves. 
6. Escutcheons. 
7. Grout. 
8. Equipment installation requirements common to equipment sections. 
9. Painting and finishing. 
10. Concrete bases. 
11. Supports and anchorages. 

1.3 DEFINITIONS 

A. Finished Spaces:  Spaces other than mechanical and electrical equipment rooms, furred spaces, 
pipe chases, unheated spaces immediately below roof, spaces above ceilings, unexcavated 
spaces, crawlspaces, and tunnels. 

B. Exposed, Interior Installations:  Exposed to view indoors.  Examples include finished occupied 
spaces and mechanical equipment rooms. 

C. Exposed, Exterior Installations:  Exposed to view outdoors or subject to outdoor ambient 
temperatures and weather conditions.  Examples include rooftop locations. 

D. Concealed, Interior Installations:  Concealed from view and protected from physical contact by 
building occupants.  Examples include above ceilings and in chases. 

E. Concealed, Exterior Installations:  Concealed from view and protected from weather conditions 
and physical contact by building occupants but subject to outdoor ambient temperatures.  
Examples include installations within unheated shelters. 

F. The following are industry abbreviations for plastic materials: 
1. ABS:  Acrylonitrile-butadiene-styrene plastic. 
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2. CPVC:  Chlorinated polyvinyl chloride plastic. 
3. PE:  Polyethylene plastic. 
4. PVC:  Polyvinyl chloride plastic. 

G. The following are industry abbreviations for rubber materials: 
1. EPDM:  Ethylene-propylene-diene terpolymer rubber. 
2. NBR:  Acrylonitrile-butadiene rubber. 

1.4 SUBMITTALS 

A. Product Data:  For the following: 
1. Transition fittings. 
2. Dielectric fittings. 
3. Mechanical sleeve seals. 
4. Escutcheons. 

B. Welding certificates. 

1.5 QUALITY ASSURANCE 

A. Steel Support Welding:  Qualify processes and operators according to AWS D1.1, "Structural 
Welding Code--Steel." 

B. Electrical Characteristics for Plumbing Equipment:  Equipment of higher electrical 
characteristics may be furnished provided such proposed equipment is approved in writing and 
connecting electrical services, circuit breakers, and conduit sizes are appropriately modified.  If 
minimum energy ratings or efficiencies are specified, equipment shall comply with 
requirements. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver pipes and tubes with factory-applied end caps.  Maintain end caps through shipping, 
storage, and handling to prevent pipe end damage and to prevent entrance of dirt, debris, and 
moisture. 

B. Store plastic pipes protected from direct sunlight.  Support to prevent sagging and bending. 

1.7 COORDINATION 

A. Arrange for pipe spaces, chases, slots, and openings in building structure during progress of 
construction, to allow for plumbing installations. 

B. Coordinate installation of required supporting devices and set sleeves in poured-in-place 
concrete and other structural components as they are constructed. 
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C. Coordinate requirements for access panels and doors for plumbing items requiring access that 
are concealed behind finished surfaces.  Access panels and doors are specified in Division 08 
Section "Access Doors and Frames." 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where subparagraph titles below introduce lists, the following 
requirements apply for product selection: 
 
1. Manufacturers:  Subject to compliance with requirements, provide products by the 

manufacturers specified. 

2.2 PIPE, TUBE, AND FITTINGS 

A. Refer to individual Division 22 piping Sections for pipe, tube, and fitting materials and joining 
methods. 

B. Pipe Threads:  ASME B1.20.1 for factory-threaded pipe and pipe fittings. 

2.3 JOINING MATERIALS 

A. Refer to individual Division 22 piping Sections for special joining materials not listed below. 

B. Pipe-Flange Gasket Materials:  Suitable for chemical and thermal conditions of piping system 
contents. 

1. ASME B16.21, nonmetallic, flat, asbestos-free, 1/8-inch maximum thickness unless 
thickness or specific material is indicated. 

a. Full-Face Type:  For flat-face, Class 125, cast-iron and cast-bronze flanges. 
b. Narrow-Face Type:  For raised-face, Class 250, cast-iron and steel flanges. 

2. AWWA C110, rubber, flat face, 1/8 inch thick, unless otherwise indicated; and full-face 
or ring type, unless otherwise indicated. 

C. Flange Bolts and Nuts:  ASME B18.2.1, carbon steel, unless otherwise indicated. 

D. Plastic, Pipe-Flange Gasket, Bolts, and Nuts:  Type and material recommended by piping 
system manufacturer, unless otherwise indicated. 

E. Solder Filler Metals:  ASTM B 32, lead-free alloys.  Include water-flushable flux according to 
ASTM B 813. 
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F. Brazing Filler Metals:  AWS A5.8, BCuP Series, copper-phosphorus alloys for general-duty 
brazing, unless otherwise indicated; and AWS A5.8, BAg1, silver alloy for refrigerant piping, 
unless otherwise indicated. 

G. Solvent Cements for Joining Plastic Piping: 
 
1. PVC Piping:  ASTM D 2564.  Include primer according to ASTM F 656. 

2.4 TRANSITION FITTINGS 

A. Flexible Transition Couplings for Underground Nonpressure Drainage Piping:  ASTM C 1173 
with elastomeric sleeve, ends same size as piping to be joined, and corrosion-resistant metal 
band on each end. 
1. Manufacturers: 

a. Cascade Waterworks Mfg. Co. 
b. Fernco, Inc. 
c. Mission Rubber Company. 
d. Plastic Oddities, Inc. 

2.5 DIELECTRIC FITTINGS 

A. Description:  Combination fitting of copper alloy and ferrous materials with threaded, solder-
joint, plain, or weld-neck end connections that match piping system materials. 

B. Insulating Material:  Suitable for system fluid, pressure, and temperature. 

C. Dielectric Unions:  Factory-fabricated, union assembly, for 250-psig minimum working 
pressure at 180 deg F. 
1. Manufacturers: 

a. Capitol Manufacturing Co. 
b. Central Plastics Company. 
c. Eclipse, Inc. 
d. Epco Sales, Inc. 
e. Hart Industries, International, Inc. 
f. Watts Industries, Inc.; Water Products Div. 
g. Zurn Industries, Inc.; Wilkins Div. 

D. Dielectric Flanges:  Factory-fabricated, companion-flange assembly, for 150- or 300-psig 
minimum working pressure as required to suit system pressures. 
1. Manufacturers: 

a. Capitol Manufacturing Co. 
b. Central Plastics Company. 
c. Epco Sales, Inc. 
d. Watts Industries, Inc.; Water Products Div. 



UTAH STATE DEVELOPMENTAL CENTER 
AUDITORIUM REROOF 
895 N.  900 E. 
American Fork, Utah  84003 
 

08052 (09/12/08)  COMMON WORK RESULTS FOR PLUMBING 220500 - 5 

E. Dielectric-Flange Kits:  Companion-flange assembly for field assembly.  Include flanges, full-
face- or ring-type neoprene or phenolic gasket, phenolic or polyethylene bolt sleeves, phenolic 
washers, and steel backing washers. 
1. Manufacturers: 

a. Advance Products & Systems, Inc. 
b. Calpico, Inc. 
c. Central Plastics Company. 
d. Pipeline Seal and Insulator, Inc. 

2. Separate companion flanges and steel bolts and nuts shall have 150- or 300-psig 
minimum working pressure where required to suit system pressures. 

F. Dielectric Couplings:  Galvanized-steel coupling with inert and noncorrosive, thermoplastic 
lining; threaded ends; and 300-psig minimum working pressure at 225 deg F. 
1. Manufacturers: 

a. Calpico, Inc. 
b. Lochinvar Corp. 

G. Dielectric Nipples:  Electroplated steel nipple with inert and noncorrosive, thermoplastic lining; 
plain, threaded, or grooved ends; and 300-psig minimum working pressure at 225 deg F. 
1. Manufacturers: 

a. Perfection Corp. 
b. Precision Plumbing Products, Inc. 
c. Sioux Chief Manufacturing Co., Inc. 
d. Victaulic Co. of America. 

2.6 MECHANICAL SLEEVE SEALS 

A. Description:  Modular sealing element unit, designed for field assembly, to fill annular space 
between pipe and sleeve. 
1. Manufacturers: 

a. Advance Products & Systems, Inc. 
b. Calpico, Inc. 
c. Metraflex Co. 
d. Pipeline Seal and Insulator, Inc. 

2. Sealing Elements:  EPDM interlocking links shaped to fit surface of pipe.  Include type 
and number required for pipe material and size of pipe. 

3. Pressure Plates:  Stainless steel.  Include two for each sealing element. 
4. Connecting Bolts and Nuts:  Stainless steel of length required to secure pressure plates to 

sealing elements.  Include one for each sealing element. 

2.7 SLEEVES 

A. Galvanized-Steel Sheet:  0.0239-inch minimum thickness; round tube closed with welded 
longitudinal joint. 
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B. Steel Pipe:  ASTM A 53, Type E, Grade B, Schedule 40, galvanized, plain ends. 

C. Cast Iron:  Cast or fabricated "wall pipe" equivalent to ductile-iron pressure pipe, with plain 
ends and integral waterstop, unless otherwise indicated. 

D. Stack Sleeve Fittings:  Manufactured, cast-iron sleeve with integral clamping flange.  Include 
clamping ring and bolts and nuts for membrane flashing. 
1. Underdeck Clamp:  Clamping ring with set screws. 

E. Molded PVC:  Permanent, with nailing flange for attaching to wooden forms. 

F. PVC Pipe:  ASTM D 1785, Schedule 40. 

G. Molded PE:  Reusable, PE, tapered-cup shaped, and smooth-outer surface with nailing flange 
for attaching to wooden forms. 

2.8 ESCUTCHEONS 

A. Description:  Manufactured wall and ceiling escutcheons and floor plates, with an ID to closely 
fit around pipe, tube, and insulation of insulated piping and an OD that completely covers 
opening. 

B. One-Piece, Deep-Pattern Type:  Deep-drawn, box-shaped brass with polished chrome-plated 
finish. 

C. One-Piece, Cast-Brass Type:  With set screw. 

1. Finish:  [Polished chrome-plated] [Rough brass] [Polished chrome-plated and 
rough brass]. 

D. Split-Casting, Cast-Brass Type:  With concealed hinge and set screw. 

1. Finish:  [Polished chrome-plated] [Rough brass] [Polished chrome-plated and 
rough brass]. 

E. One-Piece, Stamped-Steel Type:  With [set screw] [spring clips] [set screw or spring clips] 
and chrome-plated finish. 

F. Split-Plate, Stamped-Steel Type:  With [concealed] [exposed-rivet] hinge, [set screw] [spring 
clips] [set screw or spring clips], and chrome-plated finish. 

G. One-Piece, Floor-Plate Type:  Cast-iron floor plate. 

H. Split-Casting, Floor-Plate Type:  Cast brass with concealed hinge and set screw. 

2.9 GROUT 

A. Description:  ASTM C 1107, Grade B, nonshrink and nonmetallic, dry hydraulic-cement grout. 
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1. Characteristics:  Post-hardening, volume-adjusting, nonstaining, noncorrosive, 
nongaseous, and recommended for interior and exterior applications. 

2. Design Mix:  5000-psi, 28-day compressive strength. 
3. Packaging:  Premixed and factory packaged. 

PART 3 - EXECUTION 

3.1 PLUMBING DEMOLITION 

A. Refer to Division 01 Section "Cutting and Patching" and Division 02 Section "Selective 
Structure Demolition" for general demolition requirements and procedures. 

B. Disconnect, demolish, and remove plumbing systems, equipment, and components indicated to 
be removed. 
1. Piping to Be Removed:  Remove portion of piping indicated to be removed and cap or 

plug remaining piping with same or compatible piping material. 
2. Piping to Be Abandoned in Place:  Drain piping and cap or plug piping with same or 

compatible piping material. 
3. Equipment to Be Removed:  Disconnect and cap services and remove equipment. 
4. Equipment to Be Removed and Reinstalled:  Disconnect and cap services and remove, 

clean, and store equipment; when appropriate, reinstall, reconnect, and make equipment 
operational. 

5. Equipment to Be Removed and Salvaged:  Disconnect and cap services and remove 
equipment and deliver to Owner. 

C. If pipe, insulation, or equipment to remain is damaged in appearance or is unserviceable, 
remove damaged or unserviceable portions and replace with new products of equal capacity and 
quality. 

3.2 PIPING SYSTEMS - COMMON REQUIREMENTS 

A. Install piping according to the following requirements and Division 22 Sections specifying 
piping systems. 

B. Drawing plans, schematics, and diagrams indicate general location and arrangement of piping 
systems.  Indicated locations and arrangements were used to size pipe and calculate friction 
loss, expansion, pump sizing, and other design considerations.  Install piping as indicated unless 
deviations to layout are approved on Coordination Drawings. 

C. Install piping in concealed locations, unless otherwise indicated and except in equipment rooms 
and service areas. 

D. Install piping indicated to be exposed and piping in equipment rooms and service areas at right 
angles or parallel to building walls.  Diagonal runs are prohibited unless specifically indicated 
otherwise. 
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E. Install piping above accessible ceilings to allow sufficient space for ceiling panel removal. 

F. Install piping to permit valve servicing. 

G. Install piping at indicated slopes. 

H. Install piping free of sags and bends. 

I. Install fittings for changes in direction and branch connections. 

J. Install piping to allow application of insulation. 

K. Select system components with pressure rating equal to or greater than system operating 
pressure. 

L. Install escutcheons for penetrations of walls, ceilings, and floors according to the following: 
1. New Piping: 

a. Piping with Fitting or Sleeve Protruding from Wall:  One-piece, deep-pattern type. 
b. Chrome-Plated Piping:  One-piece, cast-brass type with polished chrome-plated 

finish. 
c. Insulated Piping:  One-piece, stamped-steel type with spring clips. 
d. Bare Piping at Wall and Floor Penetrations in Finished Spaces:  One-piece, cast-

brass type with polished chrome-plated finish. 
e. Bare Piping at Wall and Floor Penetrations in Finished Spaces:  One-piece, 

stamped-steel type. 
f. Bare Piping at Ceiling Penetrations in Finished Spaces:  [One-piece] [Split-

casting] [One-piece or split-casting], cast-brass type with polished chrome-
plated finish. 

g. Bare Piping at Ceiling Penetrations in Finished Spaces:  [One-piece, stamped-
steel type] [Split-plate, stamped-steel type with concealed hinge] [One-piece, 
stamped-steel type or split-plate, stamped-steel type with concealed hinge] 
and set screw. 

h. Bare Piping in Unfinished Service Spaces:  One-piece, cast-brass type with 
[polished chrome-plated] [rough-brass] finish. 

i. Bare Piping in Unfinished Service Spaces:  One-piece, stamped-steel type with 
[concealed] [exposed-rivet] [concealed or exposed-rivet] hinge and [set screw] 
[spring clips] [set screw or spring clips]. 

j. Bare Piping in Equipment Rooms:  One-piece, cast-brass type. 
k. Bare Piping in Equipment Rooms:  One-piece, stamped-steel type with [set screw] 

[spring clips] [set screw or spring clips]. 
l. Bare Piping at Floor Penetrations in Equipment Rooms:  One-piece, floor-plate 

type. 
2. Existing Piping:  Use the following: 

a. Chrome-Plated Piping:  Split-casting, cast-brass type with chrome-plated finish. 
b. Insulated Piping:  Split-plate, stamped-steel type with [concealed] hinge and spring 

clips. 
c. Bare Piping at Wall and Floor Penetrations in Finished Spaces:  Split-casting, cast-

brass type with chrome-plated finish. 
d. Bare Piping at Wall and Floor Penetrations in Finished Spaces:  Split-plate, 

stamped-steel type with concealed hinge and spring clips. 
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e. Bare Piping at Ceiling Penetrations in Finished Spaces:  Split-casting, cast-brass 
type with chrome-plated finish. 

f. Bare Piping at Ceiling Penetrations in Finished Spaces:  Split-plate, stamped-steel 
type with concealed hinge and set screw. 

g. Bare Piping in Unfinished Service Spaces:  Split-casting, cast-brass type with 
[polished chrome-plated] [rough-brass] finish. 

h. Bare Piping in Unfinished Service Spaces:  Split-plate, stamped-steel type with 
[concealed] [exposed-rivet] [concealed or exposed-rivet] hinge and set screw 
or spring clips. 

i. Bare Piping in Equipment Rooms:  Split-casting, cast-brass type. 
j. Bare Piping in Equipment Rooms:  Split-plate, stamped-steel type with set screw 

or spring clips. 
k. Bare Piping at Floor Penetrations in Equipment Rooms:  Split-casting, floor-plate 

type. 

M. Sleeves are not required for core-drilled holes. 

N. Permanent sleeves are not required for holes formed by removable PE sleeves. 

O. Install sleeves for pipes passing through concrete and masonry walls and concrete floor and roof 
slabs. 

P. Install sleeves for pipes passing through concrete and masonry walls, gypsum-board partitions, 
and concrete floor and roof slabs. 
1. Cut sleeves to length for mounting flush with both surfaces. 

a. Exception:  Extend sleeves installed in floors of mechanical equipment areas or 
other wet areas 2 inches above finished floor level.  Extend cast-iron sleeve fittings 
below floor slab as required to secure clamping ring if ring is specified. 

2. Install sleeves in new walls and slabs as new walls and slabs are constructed. 
3. Install sleeves that are large enough to provide 1/4-inch annular clear space between 

sleeve and pipe or pipe insulation.  Use the following sleeve materials: 

a. [PVC] Pipe Sleeves:  For pipes smaller than NPS 6. 
b. Steel Sheet Sleeves:  For pipes NPS 6 and larger, penetrating gypsum-board 

partitions. 
c. Stack Sleeve Fittings:  For pipes penetrating floors with membrane waterproofing.  

Secure flashing between clamping flanges.  Install section of cast-iron soil pipe to 
extend sleeve to 2 inches above finished floor level.  Refer to Division 07 Section 
"Sheet Metal Flashing and Trim" for flashing. 

1) Seal space outside of sleeve fittings with grout. 
4. Except for underground wall penetrations, seal annular space between sleeve and pipe or 

pipe insulation, using joint sealants appropriate for size, depth, and location of joint.  
Refer to Division 07 Section "Joint Sealants" for materials and installation. 

Q. Aboveground, Exterior-Wall Pipe Penetrations:  Seal penetrations using sleeves and mechanical 
sleeve seals.  Select sleeve size to allow for 1-inch annular clear space between pipe and sleeve 
for installing mechanical sleeve seals. 
1. Install steel pipe for sleeves smaller than 6 inches in diameter. 
2. Install cast-iron "wall pipes" for sleeves 6 inches and larger in diameter. 
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3. Mechanical Sleeve Seal Installation:  Select type and number of sealing elements 
required for pipe material and size.  Position pipe in center of sleeve.  Assemble 
mechanical sleeve seals and install in annular space between pipe and sleeve.  Tighten 
bolts against pressure plates that cause sealing elements to expand and make watertight 
seal. 

R. Underground, Exterior-Wall Pipe Penetrations:  Install cast-iron "wall pipes" for sleeves.  Seal 
pipe penetrations using mechanical sleeve seals.  Select sleeve size to allow for 1-inch annular 
clear space between pipe and sleeve for installing mechanical sleeve seals. 
1. Mechanical Sleeve Seal Installation:  Select type and number of sealing elements 

required for pipe material and size.  Position pipe in center of sleeve.  Assemble 
mechanical sleeve seals and install in annular space between pipe and sleeve.  Tighten 
bolts against pressure plates that cause sealing elements to expand and make watertight 
seal. 

S. Fire-Barrier Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, and floors 
at pipe penetrations.  Seal pipe penetrations with firestop materials.  Refer to Division 07 
Section "Penetration Firestopping" for materials. 

T. Verify final equipment locations for roughing-in. 

U. Refer to equipment specifications in other Sections of these Specifications for roughing-in 
requirements. 

3.3 PIPING JOINT CONSTRUCTION 

A. Join pipe and fittings according to the following requirements and Division 22 Sections 
specifying piping systems. 

B. Ream ends of pipes and tubes and remove burrs.  Bevel plain ends of steel pipe. 

C. Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings before 
assembly. 

D. Soldered Joints:  Apply ASTM B 813, water-flushable flux, unless otherwise indicated, to tube 
end.  Construct joints according to ASTM B 828 or CDA's "Copper Tube Handbook," using 
lead-free solder alloy complying with ASTM B 32. 

E. Brazed Joints:  Construct joints according to AWS's "Brazing Handbook," "Pipe and Tube" 
Chapter, using copper-phosphorus brazing filler metal complying with AWS A5.8. 

F. Threaded Joints:  Thread pipe with tapered pipe threads according to ASME B1.20.1.  Cut 
threads full and clean using sharp dies.  Ream threaded pipe ends to remove burrs and restore 
full ID.  Join pipe fittings and valves as follows: 
1. Apply appropriate tape or thread compound to external pipe threads unless dry seal 

threading is specified. 
2. Damaged Threads:  Do not use pipe or pipe fittings with threads that are corroded or 

damaged.  Do not use pipe sections that have cracked or open welds. 
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G. Welded Joints:  Construct joints according to AWS D10.12, using qualified processes and 
welding operators according to Part 1 "Quality Assurance" Article. 

H. Flanged Joints:  Select appropriate gasket material, size, type, and thickness for service 
application.  Install gasket concentrically positioned.  Use suitable lubricants on bolt threads. 

I. Plastic Piping Solvent-Cement Joints:  Clean and dry joining surfaces.  Join pipe and fittings 
according to the following: 
1. Comply with ASTM F 402 for safe-handling practice of cleaners, primers, and solvent 

cements. 
2. ABS Piping:  Join according to ASTM D 2235 and ASTM D 2661 Appendixes. 
3. CPVC Piping:  Join according to ASTM D 2846/D 2846M Appendix. 
4. PVC Pressure Piping:  Join schedule number ASTM D 1785, PVC pipe and PVC socket 

fittings according to ASTM D 2672.  Join other-than-schedule-number PVC pipe and 
socket fittings according to ASTM D 2855. 

5. PVC Nonpressure Piping:  Join according to ASTM D 2855. 
6. PVC to ABS Nonpressure Transition Fittings:  Join according to ASTM D 3138 

Appendix. 

J. Plastic Pressure Piping Gasketed Joints:  Join according to ASTM D 3139. 

K. Plastic Nonpressure Piping Gasketed Joints:  Join according to ASTM D 3212. 

L. PE Piping Heat-Fusion Joints:  Clean and dry joining surfaces by wiping with clean cloth or 
paper towels.  Join according to ASTM D 2657. 
1. Plain-End Pipe and Fittings:  Use butt fusion. 
2. Plain-End Pipe and Socket Fittings:  Use socket fusion. 

M. Fiberglass Bonded Joints:  Prepare pipe ends and fittings, apply adhesive, and join according to 
pipe manufacturer's written instructions. 

3.4 PIPING CONNECTIONS 

A. Make connections according to the following, unless otherwise indicated: 
1. Install unions, in piping NPS 2 and smaller, adjacent to each valve and at final 

connection to each piece of equipment. 
2. Install flanges, in piping NPS 2-1/2 and larger, adjacent to flanged valves and at final 

connection to each piece of equipment. 
3. Dry Piping Systems:  Install dielectric unions and flanges to connect piping materials of 

dissimilar metals. 
4. Wet Piping Systems:  Install dielectric coupling and nipple fittings to connect piping 

materials of dissimilar metals. 

3.5 EQUIPMENT INSTALLATION - COMMON REQUIREMENTS 

A. Install equipment to allow maximum possible headroom unless specific mounting heights are 
not indicated. 
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B. Install equipment level and plumb, parallel and perpendicular to other building systems and 
components in exposed interior spaces, unless otherwise indicated. 

C. Install plumbing equipment to facilitate service, maintenance, and repair or replacement of 
components.  Connect equipment for ease of disconnecting, with minimum interference to other 
installations.  Extend grease fittings to accessible locations. 

D. Install equipment to allow right of way for piping installed at required slope. 

3.6 PAINTING 

A. Painting of plumbing systems, equipment, and components is specified in Division 09 Sections 
"Interior Painting" and "Exterior Painting." 

B. Damage and Touchup:  Repair marred and damaged factory-painted finishes with materials and 
procedures to match original factory finish. 

3.7 CONCRETE BASES 

A. Concrete Bases:  Anchor equipment to concrete base according to equipment manufacturer's 
written instructions and according to seismic codes at Project. 
1. Construct concrete bases of dimensions indicated, but not less than 4 inches larger in 

both directions than supported unit. 
2. Install dowel rods to connect concrete base to concrete floor.  Unless otherwise indicated, 

install dowel rods on 18-inch centers around the full perimeter of the base. 
3. Install epoxy-coated anchor bolts for supported equipment that extend through concrete 

base, and anchor into structural concrete floor. 
4. Place and secure anchorage devices.  Use supported equipment manufacturer's setting 

drawings, templates, diagrams, instructions, and directions furnished with items to be 
embedded. 

5. Install anchor bolts to elevations required for proper attachment to supported equipment. 
6. Install anchor bolts according to anchor-bolt manufacturer's written instructions. 
7. Use [3000-psi] <Insert other>, 28-day compressive-strength concrete and reinforcement 

as specified in Division 03 Section "[Cast-in-Place Concrete] [Miscellaneous Cast-in-
Place Concrete]." 

3.8 ERECTION OF METAL SUPPORTS AND ANCHORAGES 

A. Refer to Division 05 Section "Metal Fabrications" for structural steel. 

B. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation 
to support and anchor plumbing materials and equipment. 

C. Field Welding:  Comply with AWS D1.1. 
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3.9 ERECTION OF WOOD SUPPORTS AND ANCHORAGES 

A. Cut, fit, and place wood grounds, nailers, blocking, and anchorages to support, and anchor 
plumbing materials and equipment. 

B. Select fastener sizes that will not penetrate members if opposite side will be exposed to view or 
will receive finish materials.  Tighten connections between members.  Install fasteners without 
splitting wood members. 

C. Attach to substrates as required to support applied loads. 

3.10 GROUTING 

A. Mix and install grout for plumbing equipment base bearing surfaces, pump and other equipment 
base plates, and anchors. 

B. Clean surfaces that will come into contact with grout. 

C. Provide forms as required for placement of grout. 

D. Avoid air entrapment during placement of grout. 

E. Place grout, completely filling equipment bases. 

F. Place grout on concrete bases and provide smooth bearing surface for equipment. 

G. Place grout around anchors. 

H. Cure placed grout. 

END OF SECTION 220500 
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SECTION 220529 - HANGERS AND SUPPORTS FOR PLUMBING PIPING AND EQUIPMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following hangers and supports for plumbing system piping and 
equipment: 
1. Steel pipe hangers and supports. 
2. Trapeze pipe hangers. 
3. Metal framing systems. 
4. Thermal-hanger shield inserts. 
5. Fastener systems. 
6. Pipe stands. 
7. Pipe positioning systems. 

B. Related Sections include the following: 
1. Division 05 Section "Metal Fabrications" for structural-steel shapes and plates for trapeze 

hangers for pipe and equipment supports. 

1.3 DEFINITIONS 

A. MSS:  Manufacturers Standardization Society for The Valve and Fittings Industry Inc. 

B. Terminology:  As defined in MSS SP-90, "Guidelines on Terminology for Pipe Hangers and 
Supports." 

1.4 PERFORMANCE REQUIREMENTS 

A. Design supports for multiple pipes, including pipe stands, capable of supporting combined 
weight of supported systems, system contents, and test water. 

B. Design equipment supports capable of supporting combined operating weight of supported 
equipment and connected systems and components. 

C. Design seismic-restraint hangers and supports for piping and equipment. 
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1.5 SUBMITTALS 

A. Product Data:  For the following: 
1. Steel pipe hangers and supports. 
2. Thermal-hanger shield inserts. 
3. Powder-actuated fastener systems. 
4. Pipe positioning systems. 

B. Welding certificates. 

1.6 QUALITY ASSURANCE 

A. Welding:  Qualify procedures and personnel according to AWS D1.1, "Structural Welding 
Code--Steel.", AWS D1.4, "Structural Welding Code--Reinforcing Steel." and ASME Boiler 
and Pressure Vessel Code:  Section IX. 

B. Welding:  Qualify procedures and personnel according to the following: 
1. AWS D1.1, "Structural Welding Code--Steel." 
2. AWS D1.2, "Structural Welding Code--Aluminum." 
3. AWS D1.4, "Structural Welding Code--Reinforcing Steel." 
4. ASME Boiler and Pressure Vessel Code:  Section IX. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where titles below introduce lists, the following requirements apply to 
product selection: 
1.  
2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

manufacturers specified. 

2.2 STEEL PIPE HANGERS AND SUPPORTS 

A. Description:  MSS SP-58, Types 1 through 58, factory-fabricated components.  Refer to Part 3 
"Hanger and Support Applications" Article for where to use specific hanger and support types. 

B. Manufacturers: 
1. AAA Technology & Specialties Co., Inc. 
2. Bergen-Power Pipe Supports. 
3. B-Line Systems, Inc.; a division of Cooper Industries. 
4. Carpenter & Paterson, Inc. 
5. Empire Industries, Inc. 
6. ERICO/Michigan Hanger Co. 
7. Globe Pipe Hanger Products, Inc. 
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8. Grinnell Corp. 
9. GS Metals Corp. 
10. National Pipe Hanger Corporation. 
11. PHD Manufacturing, Inc. 
12. PHS Industries, Inc. 
13. Piping Technology & Products, Inc. 
14. Tolco Inc. 

C. Galvanized, Metallic Coatings:  Pregalvanized or hot dipped. 

D. Nonmetallic Coatings:  Plastic coating, jacket, or liner. 

E. Padded Hangers:  Hanger with fiberglass or other pipe insulation pad or cushion for support of 
bearing surface of piping. 

2.3 TRAPEZE PIPE HANGERS 

A. Description:  MSS SP-69, Type 59, shop- or field-fabricated pipe-support assembly made from 
structural-steel shapes with MSS SP-58 hanger rods, nuts, saddles, and U-bolts. 

2.4 METAL FRAMING SYSTEMS 

A. Description:  MFMA-3, shop- or field-fabricated pipe-support assembly made of steel channels 
and other components. 

B. Manufacturers: 
1. B-Line Systems, Inc.; a division of Cooper Industries. 
2. ERICO/Michigan Hanger Co.; ERISTRUT Div. 
3. GS Metals Corp. 
4. Power-Strut Div.; Tyco International, Ltd. 
5. Thomas & Betts Corporation. 
6. Tolco Inc. 
7. Unistrut Corp.; Tyco International, Ltd. 

C. Coatings:  Manufacturer's standard finish unless bare metal surfaces are indicated. 

D. Nonmetallic Coatings:  Plastic coating, jacket, or liner. 

2.5 THERMAL-HANGER SHIELD INSERTS 

A. Description:  100-psig- minimum, compressive-strength insulation insert encased in sheet metal 
shield. 

B. Manufacturers: 
1. Carpenter & Paterson, Inc. 
2. ERICO/Michigan Hanger Co. 
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3. PHS Industries, Inc. 
4. Pipe Shields, Inc. 
5. Rilco Manufacturing Company, Inc. 
6. Value Engineered Products, Inc. 

C. Insulation-Insert Material for Cold Piping:  Water-repellent treated, ASTM C 533, Type I 
calcium silicate with vapor barrier. 

D. Insulation-Insert Material for Hot Piping:  Water-repellent treated, ASTM C 533, Type I 
calcium silicate. 

E. For Trapeze or Clamped Systems:  Insert and shield shall cover entire circumference of pipe. 

F. For Clevis or Band Hangers:  Insert and shield shall cover lower 180 degrees of pipe. 

G. Insert Length:  Extend 2 inches beyond sheet metal shield for piping operating below ambient 
air temperature. 

2.6 FASTENER SYSTEMS 

A. Powder-Actuated Fasteners:  Threaded-steel stud, for use in hardened portland cement concrete 
with pull-out, tension, and shear capacities appropriate for supported loads and building 
materials where used. 
1. Manufacturers: 

a. Hilti, Inc. 
b. ITW Ramset/Red Head. 
c. Masterset Fastening Systems, Inc. 
d. MKT Fastening, LLC. 
e. Powers Fasteners. 

B. Mechanical-Expansion Anchors:  Insert-wedge-type stainless steel, for use in hardened portland 
cement concrete with pull-out, tension, and shear capacities appropriate for supported loads and 
building materials where used. 
1. Manufacturers: 

a. B-Line Systems, Inc.; a division of Cooper Industries. 
b. Empire Industries, Inc. 
c. Hilti, Inc. 
d. ITW Ramset/Red Head. 
e. MKT Fastening, LLC. 
f. Powers Fasteners. 

2.7 PIPE STAND FABRICATION 

A. Pipe Stands, General:  Shop or field-fabricated assemblies made of manufactured corrosion-
resistant components to support roof-mounted piping. 
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B. Compact Pipe Stand:  One-piece plastic unit with integral-rod-roller, pipe clamps, or V-shaped 
cradle to support pipe, for roof installation without membrane penetration. 
1. Manufacturers: 

a. ERICO/Michigan Hanger Co. 
b. MIRO Industries. 

C. Low-Type, Single-Pipe Stand:  One-piece stainless-steel base unit with plastic roller, for roof 
installation without membrane penetration. 
1. Manufacturers: 

a. MIRO Industries. 

D. High-Type, Single-Pipe Stand:  Assembly of base, vertical and horizontal members, and pipe 
support, for roof installation without membrane penetration. 
1. Manufacturers: 

a. ERICO/Michigan Hanger Co. 
b. MIRO Industries. 
c. Portable Pipe Hangers. 

2. Base:  Stainless steel. 
3. Vertical Members:  Two or more cadmium-plated-steel or stainless-steel, continuous-

thread rods. 
4. Horizontal Member:  Cadmium-plated-steel or stainless-steel rod with plastic or stainless-

steel, roller-type pipe support. 

E. High-Type, Multiple-Pipe Stand:  Assembly of bases, vertical and horizontal members, and pipe 
supports, for roof installation without membrane penetration. 
1. Manufacturers: 

a. Portable Pipe Hangers. 
2. Bases:  One or more plastic. 
3. Vertical Members:  Two or more protective-coated-steel channels. 
4. Horizontal Member:  Protective-coated-steel channel. 
5. Pipe Supports:  Galvanized-steel, clevis-type pipe hangers. 

F. Curb-Mounting-Type Pipe Stands:  Shop- or field-fabricated pipe support made from structural-
steel shape, continuous-thread rods, and rollers for mounting on permanent stationary roof curb. 

2.8 PIPE POSITIONING SYSTEMS 

A. Description:  IAPMO PS 42, system of metal brackets, clips, and straps for positioning piping in 
pipe spaces for plumbing fixtures for commercial applications. 

B. Manufacturers: 
1. C & S Mfg. Corp. 
2. HOLDRITE Corp.; Hubbard Enterprises. 
3. Samco Stamping, Inc. 
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2.9 EQUIPMENT SUPPORTS 

A. Description:  Welded, shop- or field-fabricated equipment support made from structural-steel 
shapes. 

2.10 MISCELLANEOUS MATERIALS 

A. Structural Steel:  ASTM A 36/A 36M, steel plates, shapes, and bars; black and galvanized. 

B. Grout:  ASTM C 1107, factory-mixed and -packaged, dry, hydraulic-cement, nonshrink and 
nonmetallic grout; suitable for interior and exterior applications. 
1. Properties:  Nonstaining, noncorrosive, and nongaseous. 
2. Design Mix:  5000-psi, 28-day compressive strength. 

PART 3 - EXECUTION 

3.1 HANGER AND SUPPORT APPLICATIONS 

A. Specific hanger and support requirements are specified in Sections specifying piping systems 
and equipment. 

B. Comply with MSS SP-69 for pipe hanger selections and applications that are not specified in 
piping system Sections. 

C. Use hangers and supports with galvanized, metallic coatings for piping and equipment that will 
not have field-applied finish. 

D. Use nonmetallic coatings on attachments for electrolytic protection where attachments are in 
direct contact with copper tubing. 

E. Use padded hangers for piping that is subject to scratching. 

F. Horizontal-Piping Hangers and Supports:  Unless otherwise indicated and except as specified in 
piping system Sections, install the following types: 
1. Adjustable, Steel Clevis Hangers (MSS Type 1):  For suspension of noninsulated or 

insulated stationary pipes, NPS 1/2 to NPS 30. 
2. Yoke-Type Pipe Clamps (MSS Type 2):  For suspension of 120 to 450 deg F pipes, 

NPS 4 to NPS 16, requiring up to 4 inches of insulation. 
3. Carbon- or Alloy-Steel, Double-Bolt Pipe Clamps (MSS Type 3):  For suspension of 

pipes, NPS 3/4 to NPS 24, requiring clamp flexibility and up to 4 inches of insulation. 
4. Steel Pipe Clamps (MSS Type 4):  For suspension of cold and hot pipes, NPS 1/2 to 

NPS 24, if little or no insulation is required. 
5. Pipe Hangers (MSS Type 5):  For suspension of pipes, NPS 1/2 to NPS 4, to allow off-

center closure for hanger installation before pipe erection. 
6. Adjustable, Swivel Split- or Solid-Ring Hangers (MSS Type 6):  For suspension of 

noninsulated stationary pipes, NPS 3/4 to NPS 8. 
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7. Adjustable, Steel Band Hangers (MSS Type 7):  For suspension of noninsulated 
stationary pipes, NPS 1/2 to NPS 8. 

8. Adjustable Band Hangers (MSS Type 9):  For suspension of noninsulated stationary 
pipes, NPS 1/2 to NPS 8. 

9. Adjustable, Swivel-Ring Band Hangers (MSS Type 10):  For suspension of noninsulated 
stationary pipes, NPS 1/2 to NPS 2. 

10. Split Pipe-Ring with or without Turnbuckle-Adjustment Hangers (MSS Type 11):  For 
suspension of noninsulated stationary pipes, NPS 3/8 to NPS 8. 

11. Extension Hinged or 2-Bolt Split Pipe Clamps (MSS Type 12):  For suspension of 
noninsulated stationary pipes, NPS 3/8 to NPS 3. 

12. U-Bolts (MSS Type 24):  For support of heavy pipes, NPS 1/2 to NPS 30. 
13. Clips (MSS Type 26):  For support of insulated pipes not subject to expansion or 

contraction. 
14. Pipe Saddle Supports (MSS Type 36):  For support of pipes, NPS 4 to NPS 36, with steel 

pipe base stanchion support and cast-iron floor flange. 
15. Pipe Stanchion Saddles (MSS Type 37):  For support of pipes, NPS 4 to NPS 36, with 

steel pipe base stanchion support and cast-iron floor flange and with U-bolt to retain pipe. 
16. Adjustable, Pipe Saddle Supports (MSS Type 38):  For stanchion-type support for pipes, 

NPS 2-1/2 to NPS 36, if vertical adjustment is required, with steel pipe base stanchion 
support and cast-iron floor flange. 

17. Single Pipe Rolls (MSS Type 41):  For suspension of pipes, NPS 1 to NPS 30, from 2 
rods if longitudinal movement caused by expansion and contraction might occur. 

18. Adjustable Roller Hangers (MSS Type 43):  For suspension of pipes, NPS 2-1/2 to 
NPS 20, from single rod if horizontal movement caused by expansion and contraction 
might occur. 

19. Complete Pipe Rolls (MSS Type 44):  For support of pipes, NPS 2 to NPS 42, if 
longitudinal movement caused by expansion and contraction might occur but vertical 
adjustment is not necessary. 

20. Pipe Roll and Plate Units (MSS Type 45):  For support of pipes, NPS 2 to NPS 24, if 
small horizontal movement caused by expansion and contraction might occur and vertical 
adjustment is not necessary. 

21. Adjustable Pipe Roll and Base Units (MSS Type 46):  For support of pipes, NPS 2 to 
NPS 30, if vertical and lateral adjustment during installation might be required in 
addition to expansion and contraction. 

G. Vertical-Piping Clamps:  Unless otherwise indicated and except as specified in piping system 
Sections, install the following types: 
1. Extension Pipe or Riser Clamps (MSS Type 8):  For support of pipe risers, NPS 3/4 to 

NPS 20. 
2. Carbon- or Alloy-Steel Riser Clamps (MSS Type 42):  For support of pipe risers, 

NPS 3/4 to NPS 20, if longer ends are required for riser clamps. 

H. Hanger-Rod Attachments:  Unless otherwise indicated and except as specified in piping system 
Sections, install the following types: 
1. Steel Turnbuckles (MSS Type 13):  For adjustment up to 6 inches for heavy loads. 
2. Steel Clevises (MSS Type 14):  For 120 to 450 deg F piping installations. 
3. Swivel Turnbuckles (MSS Type 15):  For use with MSS Type 11, split pipe rings. 
4. Malleable-Iron Sockets (MSS Type 16):  For attaching hanger rods to various types of 

building attachments. 
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5. Steel Weldless Eye Nuts (MSS Type 17):  For 120 to 450 deg F piping installations. 

I. Building Attachments:  Unless otherwise indicated and except as specified in piping system 
Sections, install the following types: 
1. Steel or Malleable Concrete Inserts (MSS Type 18):  For upper attachment to suspend 

pipe hangers from concrete ceiling. 
2. Top-Beam C-Clamps (MSS Type 19):  For use under roof installations with bar-joist 

construction to attach to top flange of structural shape. 
3. Side-Beam or Channel Clamps (MSS Type 20):  For attaching to bottom flange of beams, 

channels, or angles. 
4. Center-Beam Clamps (MSS Type 21):  For attaching to center of bottom flange of beams. 
5. Welded Beam Attachments (MSS Type 22):  For attaching to bottom of beams if loads 

are considerable and rod sizes are large. 
6. C-Clamps (MSS Type 23):  For structural shapes. 
7. Top-Beam Clamps (MSS Type 25):  For top of beams if hanger rod is required tangent to 

flange edge. 
8. Side-Beam Clamps (MSS Type 27):  For bottom of steel I-beams. 
9. Steel-Beam Clamps with Eye Nuts (MSS Type 28):  For attaching to bottom of steel I-

beams for heavy loads. 
10. Linked-Steel Clamps with Eye Nuts (MSS Type 29):  For attaching to bottom of steel I-

beams for heavy loads, with link extensions. 
11. Malleable Beam Clamps with Extension Pieces (MSS Type 30):  For attaching to 

structural steel. 
12. Welded-Steel Brackets:  For support of pipes from below, or for suspending from above 

by using clip and rod.  Use one of the following for indicated loads: 
a. Light (MSS Type 31):  750 lb. 
b. Medium (MSS Type 32):  1500 lb. 
c. Heavy (MSS Type 33):  3000 lb. 

13. Side-Beam Brackets (MSS Type 34):  For sides of steel or wooden beams. 
14. Plate Lugs (MSS Type 57):  For attaching to steel beams if flexibility at beam is required. 
15. Horizontal Travelers (MSS Type 58):  For supporting piping systems subject to linear 

horizontal movement where headroom is limited. 

J. Saddles and Shields:  Unless otherwise indicated and except as specified in piping system 
Sections, install the following types: 
1. Steel Pipe-Covering Protection Saddles (MSS Type 39):  To fill interior voids with 

insulation that matches adjoining insulation. 
2. Protection Shields (MSS Type 40):  Of length recommended in writing by manufacturer 

to prevent crushing insulation. 
3. Thermal-Hanger Shield Inserts:  For supporting insulated pipe. 

K. Spring Hangers and Supports:  Unless otherwise indicated and except as specified in piping 
system Sections, install the following types: 
1. Restraint-Control Devices (MSS Type 47):  Where indicated to control piping movement. 
2. Spring Cushions (MSS Type 48):  For light loads if vertical movement does not exceed 1-

1/4 inches. 
3. Spring-Cushion Roll Hangers (MSS Type 49):  For equipping Type 41 roll hanger with 

springs. 
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4. Spring Sway Braces (MSS Type 50):  To retard sway, shock, vibration, or thermal 
expansion in piping systems. 

5. Variable-Spring Hangers (MSS Type 51):  Preset to indicated load and limit variability 
factor to 25 percent to absorb expansion and contraction of piping system from hanger. 

6. Variable-Spring Base Supports (MSS Type 52):  Preset to indicated load and limit 
variability factor to 25 percent to absorb expansion and contraction of piping system from 
base support. 

7. Variable-Spring Trapeze Hangers (MSS Type 53):  Preset to indicated load and limit 
variability factor to 25 percent to absorb expansion and contraction of piping system from 
trapeze support. 

8. Constant Supports:  For critical piping stress and if necessary to avoid transfer of stress 
from one support to another support, critical terminal, or connected equipment.  Include 
auxiliary stops for erection, hydrostatic test, and load-adjustment capability.  These 
supports include the following types: 
a. Horizontal (MSS Type 54):  Mounted horizontally. 
b. Vertical (MSS Type 55):  Mounted vertically. 
c. Trapeze (MSS Type 56):  Two vertical-type supports and one trapeze member. 

L. Comply with MSS SP-69 for trapeze pipe hanger selections and applications that are not 
specified in piping system Sections. 

M. Comply with MFMA-102 for metal framing system selections and applications that are not 
specified in piping system Sections. 

N. Use powder-actuated fasteners or mechanical-expansion anchors instead of building 
attachments where required in concrete construction. 

O. Use pipe positioning systems in pipe spaces behind plumbing fixtures to support supply and 
waste piping for plumbing fixtures. 

3.2 HANGER AND SUPPORT INSTALLATION 

A. Steel Pipe Hanger Installation:  Comply with MSS SP-69 and MSS SP-89.  Install hangers, 
supports, clamps, and attachments as required to properly support piping from building 
structure. 

B. Trapeze Pipe Hanger Installation:  Comply with MSS SP-69 and MSS SP-89.  Arrange for 
grouping of parallel runs of horizontal piping and support together on field-fabricated trapeze 
pipe hangers. 
1. Pipes of Various Sizes:  Support together and space trapezes for smallest pipe size or 

install intermediate supports for smaller diameter pipes as specified above for individual 
pipe hangers. 

2. Field fabricate from ASTM A 36/A 36M, steel shapes selected for loads being supported.  
Weld steel according to AWS D1.1. 

C. Metal Framing System Installation:  Arrange for grouping of parallel runs of piping and support 
together on field-assembled metal framing systems. 
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D. Thermal-Hanger Shield Installation:  Install in pipe hanger or shield for insulated piping. 

E. Fastener System Installation: 
1. Install powder-actuated fasteners for use in lightweight concrete or concrete slabs less 

than 4 inches thick in concrete after concrete is placed and completely cured.  Use 
operators that are licensed by powder-actuated tool manufacturer.  Install fasteners 
according to powder-actuated tool manufacturer's operating manual. 

2. Install mechanical-expansion anchors in concrete after concrete is placed and completely 
cured.  Install fasteners according to manufacturer's written instructions. 

F. Pipe Stand Installation: 
1. Pipe Stand Types except Curb-Mounting Type:  Assemble components and mount on 

smooth roof surface.  Do not penetrate roof membrane. 
2. Curb-Mounting-Type Pipe Stands:  Assemble components or fabricate pipe stand and 

mount on permanent, stationary roof curb.  Refer to Division 07 Section "Roof 
Accessories" for curbs. 

G. Pipe Positioning System Installation:  Install support devices to make rigid supply and waste 
piping connections to each plumbing fixture.  Refer to Division 22 Section "Plumbing Fixtures" 
for plumbing fixtures. 

H. Install hangers and supports complete with necessary inserts, bolts, rods, nuts, washers, and 
other accessories. 

I. Equipment Support Installation:  Fabricate from welded-structural-steel shapes. 

J. Install hangers and supports to allow controlled thermal and seismic movement of piping 
systems, to permit freedom of movement between pipe anchors, and to facilitate action of 
expansion joints, expansion loops, expansion bends, and similar units. 

K. Install lateral bracing with pipe hangers and supports to prevent swaying. 

L. Install building attachments within concrete slabs or attach to structural steel.  Install additional 
attachments at concentrated loads, including valves, flanges, and strainers, NPS 2-1/2  and 
larger and at changes in direction of piping.  Install concrete inserts before concrete is placed; 
fasten inserts to forms and install reinforcing bars through openings at top of inserts. 

M. Load Distribution:  Install hangers and supports so piping live and dead loads and stresses from 
movement will not be transmitted to connected equipment. 

N. Pipe Slopes:  Install hangers and supports to provide indicated pipe slopes and so maximum 
pipe deflections allowed by ASME B31.9 (for building services piping) are not exceeded. 

O. Insulated Piping:  Comply with the following: 
1. Attach clamps and spacers to piping. 

a. Piping Operating above Ambient Air Temperature:  Clamp may project through 
insulation. 

b. Piping Operating below Ambient Air Temperature:  Use thermal-hanger shield 
insert with clamp sized to match OD of insert. 
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c. Do not exceed pipe stress limits according to ASME B31.9 for building services 
piping. 

2. Install MSS SP-58, Type 39, protection saddles if insulation without vapor barrier is 
indicated.  Fill interior voids with insulation that matches adjoining insulation. 

a. Option:  Thermal-hanger shield inserts may be used.  Include steel weight-
distribution plate for pipe NPS 4 and larger if pipe is installed on rollers. 

3. Install MSS SP-58, Type 40, protective shields on cold piping with vapor barrier.  Shields 
shall span an arc of 180 degrees. 

a. Option:  Thermal-hanger shield inserts may be used.  Include steel weight-
distribution plate for pipe NPS 4 and larger if pipe is installed on rollers. 

4. Shield Dimensions for Pipe:  Not less than the following: 

a. NPS 1/4 to NPS 3-1/2:  12 inches long and 0.048 inch thick. 
b. NPS 4:  12 inches long and 0.06 inch thick. 
c. NPS 5 and NPS 6:  18 inches long and 0.06 inch thick. 
d. NPS 8 to NPS 14:  24 inches long and 0.075 inch thick. 
e. NPS 16 to NPS 24:  24 inches long and 0.105 inch thick. 

5. Pipes NPS 8 and Larger:  Include wood inserts. 
6. Insert Material:  Length at least as long as protective shield. 
7. Thermal-Hanger Shields:  Install with insulation same thickness as piping insulation. 

3.3 METAL FABRICATIONS 

A. Cut, drill, and fit miscellaneous metal fabrications for trapeze pipe hangers and equipment 
supports. 

B. Fit exposed connections together to form hairline joints.  Field weld connections that cannot be 
shop welded because of shipping size limitations. 

C. Field Welding:  Comply with AWS D1.1 procedures for shielded metal arc welding, appearance 
and quality of welds, and methods used in correcting welding work, and with the following: 
1. Use materials and methods that minimize distortion and develop strength and corrosion 

resistance of base metals. 
2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. Finish welds at exposed connections so no roughness shows after finishing and contours 

of welded surfaces match adjacent contours. 

3.4 ADJUSTING 

A. Hanger Adjustments:  Adjust hangers to distribute loads equally on attachments and to achieve 
indicated slope of pipe. 

B. Trim excess length of continuous-thread hanger and support rods to 1-1/2 inches . 
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3.5 PAINTING 

A. Touch Up:  Clean field welds and abraded areas of shop paint.  Paint exposed areas immediately 
after erecting hangers and supports.  Use same materials as used for shop painting.  Comply 
with SSPC-PA 1 requirements for touching up field-painted surfaces. 

1. Apply paint by brush or spray to provide minimum dry film thickness of 2.0 mils. 

B. Touch Up:  Cleaning and touchup painting of field welds, bolted connections, and abraded areas 
of shop paint on miscellaneous metal are specified in Division 09 painting Sections. 

C. Galvanized Surfaces:  Clean welds, bolted connections, and abraded areas and apply 
galvanizing-repair paint to comply with ASTM A 780. 

END OF SECTION 220529 
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SECTION 220548 - VIBRATION AND SEISMIC CONTROLS FOR PLUMBING PIPING AND 
EQUIPMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following:  

1. Isolation pads. 
2. Isolation mounts. 
3. Restrained elastomeric isolation mounts. 
4. Housed spring mounts. 
5. Elastomeric hangers. 
6. Pipe riser resilient supports. 
7. Resilient pipe guides. 
8. Seismic snubbers. 
9. Restraining braces and cables. 

1.3 DEFINITIONS 

A. IBC:  International Building Code. 

B. ICC-ES:  ICC-Evaluation Service. 

C. OSHPD:  Office of Statewide Health Planning and Development for the State of California. 

1.4 PERFORMANCE REQUIREMENTS 

A. Provide seismic engineering calculations from a manufacturer regularly engaged in the design 
and engineering of vibration isolation and seismic restaint equipment.  
1. Manufacturers:   

a. Mason Industries 
b. Amber Booth 
c. Kinetics 

B. Comply with seismic requirements of IBC 2006 for applicable seismic zone. 
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1.5 SUBMITTALS 

A. Delegated-Design Submittal:  For vibration isolation and seismic-restraint details indicated to 
comply with performance requirements and design criteria, including analysis data signed and 
sealed by the qualified professional engineer responsible for their preparation. 

1. Design Calculations:  Calculate static and dynamic loading due to equipment weight and 
operation, seismic forces required to select vibration isolators, seismic restraints, and for 
designing vibration isolation bases. 

2. Riser Supports:  Include riser diagrams and calculations showing anticipated expansion 
and contraction at each support point, initial and final loads on building structure, spring 
deflection changes, and seismic loads.  Include certification that riser system has been 
examined for excessive stress and that none will exist. 

3. Seismic-Restraint Details: 

a. Design Analysis:  To support selection and arrangement of seismic restraints.  
Include calculations of combined tensile and shear loads. 

b. Details:  Indicate fabrication and arrangement.  Detail attachments of restraints to 
the restrained items and to the structure.  Show attachment locations, methods, and 
spacings.  Identify components, list their strengths, and indicate directions and 
values of forces transmitted to the structure during seismic events.  Indicate 
association with vibration isolation devices. 

B. Coordination Drawings:  Show coordination of seismic bracing for plumbing piping and 
equipment with other systems and equipment in the vicinity, including other supports and 
seismic restraints. 

C. Welding certificates. 

D. Field quality-control test reports. 

E. Operation and Maintenance Data:  For air-mounting systems to include in operation and 
maintenance manuals. 

1.6 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  An independent agency, with the experience and capability to 
conduct the testing indicated, that is a nationally recognized testing laboratory (NRTL) as 
defined by OSHA in 29 CFR 1910.7, and that is acceptable to authorities having jurisdiction. 

B. Comply with seismic-restraint requirements in the IBC unless requirements in this Section are 
more stringent. 

C. Welding:  Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural 
Welding Code - Steel." 

D. Seismic-restraint devices shall have horizontal and vertical load testing and analysis and shall 
bear anchorage preapproval OPA number from OSHPD, preapproved by ICC-ES, or 
preapproved by another agency acceptable to authorities having jurisdiction, showing maximum 



UTAH STATE DEVELOPMENTAL CENTER 
AUDITORIUM REROOF 
895 N.  900 E. 
American Fork, Utah  84003 

08052 (09/12/08) VIBRATION AND SEISMIC CONTROLS FOR PLUMBING 
PIPING AND EQUIPMENT 

220548 - 3

seismic-restraint ratings.  Ratings based on independent testing are preferred to ratings based on 
calculations.  If preapproved ratings are not available, submittals based on independent testing 
are preferred.  Calculations (including combining shear and tensile loads) to support seismic-
restraint designs must be signed and sealed by a qualified professional engineer. 

PART 2 - PRODUCTS 

2.1 VIBRATION ISOLATORS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

1. Ace Mountings Co., Inc. 
2. Amber/Booth Company, Inc. 
3. California Dynamics Corporation. 
4. Isolation Technology, Inc. 
5. Kinetics Noise Control. 
6. Mason Industries. 
7. Vibration Eliminator Co., Inc. 
8. Vibration Isolation. 
9. Vibration Mountings & Controls, Inc. 

B. Pads Arranged in single or multiple layers of sufficient stiffness for uniform loading over pad 
area, molded with a nonslip pattern and galvanized-steel baseplates, and factory cut to sizes that 
match requirements of supported equipment. 

1. Resilient Material:  Oil- and water-resistant neoprene 

C. Mounts Double-deflection type, with molded, oil-resistant rubber, hermetically sealed 
compressed fiberglass, or neoprene isolator elements with factory-drilled, encapsulated top plate 
for bolting to equipment and with baseplate for bolting to structure.  Color-code or otherwise 
identify to indicate capacity range. 

1. Materials:  Cast-ductile-iron or welded steel housing containing two separate and 
opposing, oil-resistant rubber or neoprene elements that prevent central threaded element 
and attachment hardware from contacting the housing during normal operation. 

2. Neoprene:  Shock-absorbing materials compounded according to the standard for bridge-
bearing neoprene as defined by AASHTO. 

D. Restrained Mounts All-directional mountings with seismic restraint. 

1. Materials:  Cast-ductile-iron or welded steel housing containing two separate and 
opposing, oil-resistant rubber or neoprene elements that prevent central threaded element 
and attachment hardware from contacting the housing during normal operation. 

2. Neoprene:  Shock-absorbing materials compounded according to the standard for bridge-
bearing neoprene as defined by AASHTO. 
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E. Elastomeric Hangers Single or double-deflection type, fitted with molded, oil-resistant 
elastomeric isolator elements bonded to steel housings with threaded connections for hanger 
rods.  Color-code or otherwise identify to indicate capacity range. 

F. Pipe Riser Resilient Support All-directional, acoustical pipe anchor consisting of 2 steel tubes 
separated by a minimum of 1/2-inch- (13-mm-) thick neoprene.  Include steel and neoprene 
vertical-limit stops arranged to prevent vertical travel in both directions.  Design support for a 
maximum load on the isolation material of 500 psig (3.45 MPa) and for equal resistance in all 
directions. 

G. Resilient Pipe Guides:  Telescopic arrangement of 2 steel tubes or post and sleeve arrangement 
separated by a minimum of 1/2-inch- (13-mm-) thick neoprene.  Where clearances are not 
readily visible, a factory-set guide height with a shear pin to allow vertical motion due to pipe 
expansion and contraction shall be fitted.  Shear pin shall be removable and reinsertable to 
allow for selection of pipe movement.  Guides shall be capable of motion to meet location 
requirements. 

2.2 SEISMIC-RESTRAINT DEVICES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

1. Amber/Booth Company, Inc. 
2. California Dynamics Corporation. 
3. Cooper B-Line, Inc.; a division of Cooper Industries. 
4. Hilti, Inc. 
5. Kinetics Noise Control. 
6. Loos & Co.; Cableware Division. 
7. Mason Industries. 
8. TOLCO Incorporated; a brand of NIBCO INC. 
9. Unistrut; Tyco International, Ltd. 

B. General Requirements for Restraint Components:  Rated strengths, features, and applications 
shall be as defined in reports by [an evaluation service member of ICC-ES] [OSHPD] [an 
agency acceptable to authorities having jurisdiction]. 

1. Structural Safety Factor:  Allowable strength in tension, shear, and pullout force of 
components shall be at least four times the maximum seismic forces to which they will be 
subjected. 

C. Snubbers:  Factory fabricated using welded structural-steel shapes and plates, anchor bolts, and 
replaceable resilient isolation washers and bushings. 

1. Anchor bolts for attaching to concrete shall be seismic-rated, drill-in, and stud-wedge or 
female-wedge type. 

2. Resilient Isolation Washers and Bushings:  Oil- and water-resistant neoprene. 
3. Maximum 1/4-inch (6-mm) air gap, and minimum 1/4-inch- (6-mm-) thick resilient 

cushion. 
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D. Channel Support System:  MFMA-3, shop- or field-fabricated support assembly made of slotted 
steel channels with accessories for attachment to braced component at one end and to building 
structure at the other end and other matching components and with corrosion-resistant coating; 
and rated in tension, compression, and torsion forces. 

E. Restraint Cables:  [ASTM A 603 galvanized] [ASTM A 492 stainless]-steel cables with end 
connections made of steel assemblies with thimbles, brackets, swivel, and bolts designed for 
restraining cable service; and with a minimum of two clamping bolts for cable engagement. 

F. Hanger Rod Stiffener:  [Steel tube or steel slotted-support-system sleeve with internally bolted 
connections] [Reinforcing steel angle clamped] to hanger rod. 

G. Bushings for Floor-Mounted Equipment Anchor Bolts:  Neoprene bushings designed for rigid 
equipment mountings, and matched to type and size of anchor bolts and studs. 

H. Bushing Assemblies for Wall-Mounted Equipment Anchorage:  Assemblies of neoprene 
elements and steel sleeves designed for rigid equipment mountings, and matched to type and 
size of attachment devices used. 

I. Resilient Isolation Washers and Bushings:  One-piece, molded, oil- and water-resistant 
neoprene, with a flat washer face. 

J. Mechanical Anchor Bolts:  Drilled-in and stud-wedge or female-wedge type in zinc-coated steel 
for interior applications and stainless steel for exterior applications.  Select anchor bolts with 
strength required for anchor and as tested according to ASTM E 488.  Minimum length of eight 
times diameter. 

K. Adhesive Anchor Bolts:  Drilled-in and capsule anchor system containing polyvinyl or urethane 
methacrylate-based resin and accelerator, or injected polymer or hybrid mortar adhesive.  
Provide anchor bolts and hardware with zinc-coated steel for interior applications and stainless 
steel for exterior applications.  Select anchor bolts with strength required for anchor and as 
tested according to ASTM E 488. 

2.3 FACTORY FINISHES 

A. Finish:  Manufacturer's standard prime-coat finish ready for field painting. 

B. Finish:  Manufacturer's standard paint applied to factory-assembled and -tested equipment 
before shipping. 

1. Powder coating on springs and housings. 
2. All hardware shall be galvanized.  Hot-dip galvanized metal components for exterior use. 
3. Baked enamel or powder coat for metal components on isolators for interior use. 
4. Color-code or otherwise mark vibration isolation and seismic-control devices to indicate 

capacity range. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and equipment to receive vibration isolation and seismic-control devices for 
compliance with requirements for installation tolerances and other conditions affecting 
performance. 

B. Examine roughing-in of reinforcement and cast-in-place anchors to verify actual locations 
before installation. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 APPLICATIONS 

A. Hanger Rod Stiffeners:  Install hanger rod stiffeners where indicated or scheduled on Drawings 
to receive them and where required to prevent buckling of hanger rods due to seismic forces. 

B. Strength of Support and Seismic-Restraint Assemblies:  Where not indicated, select sizes of 
components so strength will be adequate to carry present and future static and seismic loads 
within specified loading limits. 

3.3 VIBRATION-CONTROL AND SEISMIC-RESTRAINT DEVICE INSTALLATION 

A. Piping Restraints: 

1. Comply with requirements in MSS SP-127. 
2. Space lateral supports a maximum of 40 feet  o.c., and longitudinal supports a maximum 

of 80 feet (24 m) o.c. 
3. Brace a change of direction longer than 12 feet (3.7 m). 

B. Install cables so they do not bend across edges of adjacent equipment or building structure. 

C. Install bushing assemblies for anchor bolts for floor-mounted equipment, arranged to provide 
resilient media between anchor bolt and mounting hole in concrete base. 

D. Install bushing assemblies for mounting bolts for wall-mounted equipment, arranged to provide 
resilient media where equipment or equipment-mounting channels are attached to wall. 

E. Attachment to Structure:  If specific attachment is not indicated, anchor bracing to structure at 
flanges of beams, at upper truss chords of bar joists, or at concrete members. 

F. Drilled-in Anchors: 

1. Identify position of reinforcing steel and other embedded items prior to drilling holes for 
anchors.  Do not damage existing reinforcing or embedded items during coring or 
drilling.  Notify the structural engineer if reinforcing steel or other embedded items are 
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encountered during drilling.  Locate and avoid prestressed tendons, electrical and 
telecommunications conduit, and gas lines. 

2. Do not drill holes in concrete or masonry until concrete, mortar, or grout has achieved 
full design strength. 

3. Wedge Anchors:  Protect threads from damage during anchor installation.  Heavy-duty 
sleeve anchors shall be installed with sleeve fully engaged in the structural element to 
which anchor is to be fastened. 

4. Adhesive Anchors:  Clean holes to remove loose material and drilling dust prior to 
installation of adhesive.  Place adhesive in holes proceeding from the bottom of the hole 
and progressing toward the surface in such a manner as to avoid introduction of air 
pockets in the adhesive. 

5. Set anchors to manufacturer's recommended torque, using a torque wrench. 
6. Install zinc-coated steel anchors for interior and stainless steel anchors for exterior 

applications. 

3.4 ADJUSTING 

A. Adjust isolators after piping system is at operating weight. 

END OF SECTION 220548 
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SECTION 220553 - IDENTIFICATION FOR PLUMBING PIPING AND EQUIPMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Pipe labels. 
2. Valve tags. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples:  For color, letter style, and graphic representation required for each identification 
material and device. 

C. Equipment Label Schedule:  Include a listing of all equipment to be labeled with the proposed 
content for each label. 

D. Valve numbering scheme. 

E. Valve Schedules:  For each piping system to include in maintenance manuals. 

1.4 COORDINATION 

A. Coordinate installation of identifying devices with completion of covering and painting of 
surfaces where devices are to be applied. 

B. Coordinate installation of identifying devices with locations of access panels and doors. 

C. Install identifying devices before installing acoustical ceilings and similar concealment. 
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PART 2 - PRODUCTS 

2.1 PIPE LABELS 

A. General Requirements for Manufactured Pipe Labels:  Preprinted, color-coded, with lettering 
indicating service, and showing flow direction. 

B. Pretensioned Pipe Labels:  Precoiled, semirigid plastic formed to cover full circumference of 
pipe and to attach to pipe without fasteners or adhesive. 

C. Self-Adhesive Pipe Labels:  Printed plastic with contact-type, permanent-adhesive backing. 

D. Pipe Label Contents:  Include identification of piping service using same designations or 
abbreviations as used on Drawings, pipe size, and an arrow indicating flow direction. 
1. Flow-Direction Arrows:  Integral with piping system service lettering to accommodate 

both directions, or as separate unit on each pipe label to indicate flow direction. 
2. Lettering Size:  At least 1-1/2 inches high. 

2.2 STENCILS 

A. Stencils:  Prepared with letter sizes according to ASME A13.1 for piping; and minimum letter 
height of 3/4 inch for access panel and door labels, equipment labels, and similar operational 
instructions. 
1. Stencil Material:  Fiberboard or metal. 
2. Stencil Paint:  Exterior, gloss, alkyd enamel black unless otherwise indicated.  Paint may 

be in pressurized spray-can form. 
3. Identification Paint:  Exterior, alkyd enamel in colors according to ASME A13.1 unless 

otherwise indicated. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Clean piping and equipment surfaces of substances that could impair bond of identification 
devices, including dirt, oil, grease, release agents, and incompatible primers, paints, and 
encapsulants. 

3.2 PIPE LABEL INSTALLATION 

A. Piping Color-Coding:  Painting of piping is specified in Division 09. 

B. Stenciled Pipe Label Option:  Stenciled labels may be provided instead of manufactured pipe 
labels, at Installer's option.  Install stenciled pipe labels, complying with ASME A13.1, on each 
piping system. 
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1. Identification Paint:  Use for contrasting background. 
2. Stencil Paint:  Use for pipe marking. 

C. Locate pipe labels where piping is exposed or above accessible ceilings in finished spaces; 
machine rooms; accessible maintenance spaces such as shafts, tunnels, and plenums; and 
exterior exposed locations as follows: 
1. Near each valve and control device. 
2. Near each branch connection, excluding short takeoffs for fixtures and terminal units.  

Where flow pattern is not obvious, mark each pipe at branch. 
3. Near penetrations through walls, floors, ceilings, and inaccessible enclosures. 
4. At access doors, manholes, and similar access points that permit view of concealed 

piping. 
5. Near major equipment items and other points of origination and termination. 
6. Spaced at maximum intervals of 50 feetalong each run.  Reduce intervals to 25 feet in 

areas of congested piping and equipment. 
7. On piping above removable acoustical ceilings.  Omit intermediately spaced labels. 

D. Pipe Label Color Schedule: 
1. Low-Pressure, Compressed-Air Piping: 

a. Background Color:  Comply with ASME A13.1. 
b. Letter Color:  Comply with ASME A13.1. 

2. Medium-Pressure, Compressed-Air Piping: 
a. Background Color:  Comply with ASME A13.1. 
b. Letter Color:  Comply with ASME A13.1. 

3. Domestic Water Piping: 
a. Background Color:  Comply with ASME A13.1. 
b. Letter Color:  Comply with ASME A13.1. 

4. Sanitary Waste and Storm Drainage Piping: 
a. Background Color:  Comply with ASME A13.1. 
b. Letter Color:  Comply with ASME A13.1. 

END OF SECTION 220553 
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SECTION 221423 - STORM DRAINAGE PIPING SPECIALTIES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following storm drainage piping specialties: 
1.  
2. Cleanouts. 
3. Roof drains. 
4. Miscellaneous storm drainage piping specialties. 
5. Flashing materials. 

1.3 DEFINITIONS 

A. PUR:  Polyurethane plastic. 

B. PVC:  Polyvinyl chloride plastic. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

1.5 QUALITY ASSURANCE 

A. Drainage piping specialties shall bear label, stamp, or other markings of specified testing 
agency. 

1.6 COORDINATION 

A. Coordinate size and location of roof penetrations. 
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PART 2 - PRODUCTS 

2.1 CLEANOUTS 

A. Exposed Metal Cleanouts: 
1.  
2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 
a. Josam Company; Josam Div. 
b. MIFAB, Inc. 
c. Smith, Jay R. Mfg. Co.; Division of Smith Industries, Inc. 
d. Tyler Pipe; Wade Div. 
e. Watts Drainage Products Inc. 
f. Zurn Plumbing Products Group; Specification Drainage Operation. 

3. Standard:  ASME A112.36.2M for cast iron for cleanout test tee. 
4. Size:  Same as connected drainage piping 
5. Body Material:  Hubless, cast-iron soil pipe test tee as required to match connected 

piping. 
6. Closure:  Countersunk, brass plug. 
7. Closure Plug Size:  Same as or not more than one size smaller than cleanout size. 

B. Cast-Iron Wall Cleanouts: 
1.  
2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 
a. Josam Company; Josam Div. 
b. MIFAB, Inc. 
c. Smith, Jay R. Mfg. Co.; Division of Smith Industries, Inc. 
d. Tyler Pipe; Wade Div. 
e. Watts Drainage Products Inc. 
f. Zurn Plumbing Products Group; Specification Drainage Operation. 

3. Standard:  ASME A112.36.2M.  Include wall access. 
4. Size:  Same as connected drainage piping. 
5. Body:  Hubless, cast-iron soil pipe test tee as required to match connected piping. 
6. Closure:  Countersunk, brass plug. 
7. Closure Plug Size:  Same as or not more than one size smaller than cleanout size. 
8. Wall Access:  Round, flat, chrome-plated brass or stainless-steel cover plate with screw. 

2.2 ROOF DRAINS 

A. Metal Roof Drains: 
1.  
2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 
a. Josam Company; Josam Div. 
b. MIFAB, Inc. 
c. Smith, Jay R. Mfg. Co.; Division of Smith Industries, Inc. 
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d. Tyler Pipe; Wade Div. 
e. Watts Drainage Products Inc. 
f. Zurn Plumbing Products Group; Specification Drainage Operation. 

3. Standard:  ASME A112.21.2M. 
4. Body Material Cast iron. 
5. Combination Flashing Ring and Gravel Stop:  Required. 
6. Dome Material:  Cast iron. 
7. Extension Collars:  Required. 
8. Underdeck ClampRequired. 
9. Sump Receiver:  Required. 

B. Conductor Nozzles DSN-1: 
1. Description:  Bronze body with threaded inlet and bronze wall flange with mounting 

holes. 
2. Size:  Same as connected conductor. 

2.3 FLASHING MATERIALS 

A. Elastic Membrane Sheet:  ASTM D 4068, flexible, chlorinated polyethylene, 40-mil minimum 
thickness. 

B. Fasteners:  Metal compatible with material and substrate being fastened. 

C. Metal Accessories:  Sheet metal strips, clamps, anchoring devices, and similar accessory units 
required for installation; matching or compatible with material being installed. 

D. Bituminous Coating:  SSPC-Paint 12, solvent-type, bituminous mastic. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Refer to Division 22 Section "Common Work Results for Plumbing" for piping joining 
materials, joint construction, and basic installation requirements. 

B. Install cleanouts in aboveground piping and building drain piping according to the following, 
unless otherwise indicated: 
1. Size same as drainage piping up to NPS 4.  Use NPS 4 for larger drainage piping unless 

larger cleanout is indicated. 
2. Locate at each change in direction of piping greater than 45 degrees. 
3. Locate at minimum intervals of 50 feet for piping NPS 4 and smaller and 100 feet for 

larger piping. 
4. Locate at base of each vertical soil and waste stack. 

C. For floor cleanouts for piping below floors, install cleanout deck plates with top flush with 
finished floor. 
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D. For cleanouts located in concealed piping, install cleanout wall access covers, of types 
indicated, with frame and cover flush with finished wall. 

E. Install roof drains at low points of roof areas according to roof membrane manufacturer's 
written installation instructions.  Roofing materials are specified in Division 07. 
1. Install roof-drain flashing collar or flange so that there will be no leakage between drain 

and adjoining roofing.  Maintain integrity of waterproof membranes where penetrated. 
2. Position roof drains for easy access and maintenance. 

F. Install manufactured, gray-iron downspout boots at grade with top [6 inches] [12 inches] [18 
inches] <Insert dimension> above grade.  Secure to building wall. 

G. Install conductor nozzles at exposed bottom of conductors where they spill onto grade. 

H. Install escutcheons at wall, floor, and ceiling penetrations in exposed finished locations and 
within cabinets and millwork.  Use deep-pattern escutcheons if required to conceal protruding 
pipe fittings. 

3.2 CONNECTIONS 

A. Piping installation requirements are specified in other Division 22 Sections.  Drawings indicate 
general arrangement of piping, fittings, and specialties. 

3.3 FLASHING INSTALLATION 

A. Fabricate flashing from single piece unless large pans, sumps, or other drainage shapes are 
required.  Join flashing according to the following if required: 

1. Lead Sheets:  Burn joints of lead sheets 6.0-lb/sq. ft., 0.0938-inch thickness or thicker.  
Solder joints of lead sheets 4.0-lb/sq. ft., 0.0625-inch thickness or thinner. 

B. Install sheet flashing on pipes, sleeves, and specialties passing through or embedded in floors 
and roofs with waterproof membrane. 
1. Pipe Flashing:  Sleeve type, matching pipe size, with minimum length of 10 inches, and 

skirt or flange extending at least 8 inches around pipe. 
2. Sleeve Flashing:  Flat sheet, with skirt or flange extending at least 8 inches around sleeve. 
3. Embedded Specialty Flashing:  Flat sheet, with skirt or flange extending at least 8 inches 

around specialty. 

C. Set flashing on floors and roofs in solid coating of bituminous cement. 

D. Secure flashing into sleeve and specialty clamping ring or device. 

E. Fabricate and install flashing and pans, sumps, and other drainage shapes. 
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3.4 PROTECTION 

A. Protect drains during remainder of construction period to avoid clogging with dirt or debris and 
to prevent damage from traffic or construction work. 

B. Place plugs in ends of uncompleted piping at end of each day or when work stops. 

END OF SECTION 221423 
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SECTION 221413 - FACILITY STORM DRAINAGE PIPING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following storm drainage piping inside the building: 
1. Pipe, tube, and fittings. 
2. Special pipe fittings. 

1.3 DEFINITIONS 

A. LLDPE:  Linear, low-density polyethylene plastic. 

B. PE:  Polyethylene plastic. 

C. PVC:  Polyvinyl chloride plastic. 

D. TPE:  Thermoplastic elastomer. 

1.4 PERFORMANCE REQUIREMENTS 

A. Components and installation shall be capable of withstanding the following minimum working-
pressure, unless otherwise indicated: 

1. Storm Drainage Piping:  10-foot head of water. 

B. Seismic Performance:  Soil, waste, and vent piping and support and installation shall be capable 
of withstanding the effects of seismic events determined according to the 2006 International 
Building Code. 

1.5 SUBMITTALS 

A. Product Data:  For pipe, tube, fittings, and couplings. 

B. Shop Drawings: 
1. Design Calculations:  Signed and sealed by a qualified professional engineer for selecting 

seismic restraints. 
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2. Controlled-Flow Storm Drainage System:  Include calculations, plans, and details. 

C. Field quality-control inspection and test reports. 

1.6 QUALITY ASSURANCE 

A. Piping materials shall bear label, stamp, or other markings of specified testing agency. 

B. Comply with NSF 14, "Plastics Piping Systems Components and Related Materials," for plastic 
piping components.  Include marking with "NSF-drain" for plastic drain piping and "NSF-
sewer" for plastic sewer piping. 

PART 2 - PRODUCTS 

2.1 PIPING MATERIALS 

A. Refer to Part 3 "Piping Applications" Article for applications of pipe, tube, fitting, and joining 
materials. 

2.2 PVC PIPE AND FITTINGS 

A. Solid-Wall PVC Pipe:  ASTM D 2665, drain, waste, and vent. 

2.3 SPECIAL PIPE FITTINGS 

A. Shielded Nonpressure Pipe Couplings:  ASTM C 1460, elastomeric or rubber sleeve with full-
length, corrosion-resistant outer shield and corrosion-resistant-metal tension band and 
tightening mechanism on each end. 
1. Manufacturers: 

a. Cascade Waterworks Mfg. Co. 
b. Mission Rubber Co. 

PART 3 - EXECUTION 

3.1 PIPING APPLICATIONS 

A. Flanges and unions may be used on aboveground pressure piping, unless otherwise indicated. 

B. Aboveground storm drainage piping  shall be one of the following: 
1. Hubless cast-iron soil pipe and fittings; [heavy-duty shielded, stainless-steel couplings; 

and coupled joints. 
2. Solid-wall PVC pipe, PVC socket fittings, and solvent-cemented joints. 
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3.2 PIPING INSTALLATION 

A. Basic piping installation requirements are specified in Division 22 Section "Common Work 
Results for Plumbing." 

B. Install seismic restraints on piping.  Seismic-restraint devices are specified in Division 22 
Section "Vibration and Seismic Controls for Plumbing Piping and Equipment." 

C. Install cleanout fitting with closure plug inside the building in storm drainage force-main 
piping. 

D. Install cast-iron sleeve with water stop and mechanical sleeve seal at each service pipe 
penetration through foundation wall.  Select number of interlocking rubber links required to 
make installation watertight.  Sleeves and mechanical sleeve seals are specified in Division 22 
Section "Common Work Results for Fire Plumbing." 

E. Install cast-iron soil piping according to CISPI's "Cast Iron Soil Pipe and Fittings Handbook," 
Chapter IV, "Installation of Cast Iron Soil Pipe and Fittings." 
1. Install encasement on underground piping according to ASTM A 674 or AWWA C105. 

F. Make changes in direction for storm drainage piping using appropriate branches, bends, and 
long-sweep bends.  Do not change direction of flow more than 90 degrees.  Use proper size of 
standard increasers and reducers if pipes of different sizes are connected.  Reducing size of 
drainage piping in direction of flow is prohibited. 

G. Install storm drainage piping at the following minimum slopes, unless otherwise indicated: 
1. Building Storm Drain:  1 percent downward in direction of flow for piping NPS 3 and 

smaller; 2 percent downward in direction of flow for piping NPS 4 and larger. 
2. Horizontal Storm-Drainage Piping:  1 percent downward in direction of flow. 

H. Sleeves are not required for cast-iron soil piping passing through concrete slabs-on-grade if slab 
is without membrane waterproofing. 

I. Install PVC storm drainage piping according to ASTM D 2665. 

J. Install underground PVC storm drainage piping according to ASTM D 2321. 

K. Do not enclose, cover, or put piping into operation until it is inspected and approved by 
authorities having jurisdiction. 

3.3 JOINT CONSTRUCTION 

A. Basic piping joint construction requirements are specified in Division 22 Section "Common 
Work Results Plumbing." 

B. Hubless Cast-Iron Soil Piping Coupled Joints:  Join according to CISPI 310 and CISPI's "Cast 
Iron Soil Pipe and Fittings Handbook" for hubless-coupling joints. 
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C. PVC Nonpressure Piping Joints:  Join piping according to ASTM D 2665. 

3.4 HANGER AND SUPPORT INSTALLATION 

A. Seismic-restraint devices are specified in Division 22 Section "Vibration and Seismic Controls 
for Plumbing Piping and Equipment." 

B. Pipe hangers and supports are specified in Division 22 Section "Hangers and Supports for 
Plumbing Piping and Equipment." Install the following: 
1. Vertical Piping:  MSS Type 8 or Type 42, clamps. 
2. Individual, Straight, Horizontal Piping Runs:  According to the following: 

a. 100 Feet and Less:  MSS Type 1, adjustable, steel clevis hangers. 
b. Longer Than 100 Feet:  MSS Type 43, adjustable roller hangers. 
c. Longer Than 100 Feet, if Indicated:  MSS Type 49, spring cushion rolls. 

3. Multiple, Straight, Horizontal Piping Runs 100 Feet or Longer:  MSS Type 44, pipe rolls.  
Support pipe rolls on trapeze. 

4. Base of Vertical Piping:  MSS Type 52, spring hangers. 

C. Install supports according to Division 22 Section "Hangers and Supports for Plumbing Piping 
and Equipment." 

D. Support vertical piping and tubing at base and at each floor. 

E. Rod diameter may be reduced 1 size for double-rod hangers, with 3/8-inch minimum rods. 

F. Install hangers for cast-iron soil piping with the following maximum horizontal spacing and 
minimum rod diameters: 

1. NPS 1-1/2 and NPS 2:  60 inches with 3/8-inch rod. 
2. NPS 3:  60 inches with 1/2-inch rod. 
3. NPS 4 and NPS 5:  60 inches with 5/8-inch rod. 
4. NPS 6:  60 inches with 3/4-inch rod. 
5. NPS 8 to NPS 12:  60 inches with 7/8-inch rod. 
6. Spacing for 10-foot lengths may be increased to 10 feet.  Spacing for fittings is limited to 

60 inches. 

G. Install supports for vertical cast-iron soil piping every 15 feet. 

H. Support piping and tubing not listed above according to MSS SP-69 and manufacturer's written 
instructions. 

3.5 CONNECTIONS 

A. Drawings indicate general arrangement of piping, fittings, and specialties. 

B. Connect interior storm drainage piping to exterior storm drainage piping.  Use transition fitting 
to join dissimilar piping materials. 
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C. Connect storm drainage piping to roof drains and storm drainage specialties. 

3.6 FIELD QUALITY CONTROL 

A. During installation, notify authorities having jurisdiction at least 24 hours before inspection 
must be made.  Perform tests specified below in presence of authorities having jurisdiction. 
1. Roughing-in Inspection:  Arrange for inspection of piping before concealing or closing-in 

after roughing-in. 
2. Final Inspection:  Arrange for final inspection by authorities having jurisdiction to 

observe tests specified below and to ensure compliance with requirements. 

B. Reinspection:  If authorities having jurisdiction find that piping will not pass test or inspection, 
make required corrections and arrange for reinspection. 

C. Reports:  Prepare inspection reports and have them signed by authorities having jurisdiction. 

D. Test storm drainage piping according to procedures of authorities having jurisdiction or, in 
absence of published procedures, as follows: 
1. Test for leaks and defects in new piping and parts of existing piping that have been 

altered, extended, or repaired.  If testing is performed in segments, submit separate report 
for each test, complete with diagram of portion of piping tested. 

2. Leave uncovered and unconcealed new, altered, extended, or replaced storm drainage 
piping until it has been tested and approved.  Expose work that was covered or concealed 
before it was tested. 

3. Test Procedure:  Test storm drainage piping on completion of roughing-in.  Close 
openings in piping system and fill with water to point of overflow, but not less than 10-
foot head of water.  From 15 minutes before inspection starts to completion of inspection, 
water level must not drop.  Inspect joints for leaks. 

4. Repair leaks and defects with new materials and retest piping, or portion thereof, until 
satisfactory results are obtained. 

5. Prepare reports for tests and required corrective action. 

3.7 CLEANING 

A. Clean interior of piping.  Remove dirt and debris as work progresses. 

B. Protect drains during remainder of construction period to avoid clogging with dirt and debris 
and to prevent damage from traffic and construction work. 

C. Place plugs in ends of uncompleted piping at end of day and when work stops. 

END OF SECTION 221413 
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